
 

 

Enclosure (5) to 
Red Hill Bulk Fuel Storage Facility, Oahu, Hawaii 

28 September 2022 Supplement 1.B 

 

 
Redacted Contract Documents in Support of Defueling 

 

1. Naval Facilities Engineering Systems Command 

 

a) Page 2 - N394320D2225 – 9/28/21 – Contractor is APTIM Federal Services, LLC. Total value 

$3,898,564. For repair of fuel piping, specifically phase 1 upper tank pipeline repairs to be 

completed on May 2, 2022 and phase 2 lower tank pipeline repairs beginning immediately after. 

 

b) Page 30 - N3943020D2242 (Base) – 5/14/21 – Contractor is Austin Brockenbrough & Associates, 

LLC. 5/20/21. Total value is $210,000. For Initial Assessment Report, Integrity Report, Root 

Cause Analysis Report and Suitability for Service/Mitigation Measure Report all related to JP-5 

piping system integrity. 

 

c) Page 44 - N3943020D2242 (Mod 1 to definitize) – 6/21/21 – Contractor is Austin Brockenbrough 

& Associates, LLC. Total value increased to $711,010. For Initial Assessment Report, Integrity 

Report, Root Cause Analysis Report and Suitability for Service/Mitigation Measure Report all 

related to JP-5 piping system integrity. 

 

d) Page 50 - N3943020D2242 (Mod 2 to definitize) – 8/31/21 – Contractor is Austin Brockenbrough 

& Associates, LLC. Total value increased to $805,514. Same work as above. 

 

e) Page 52 - N3943021F4122 (Mod 3 – Additional tasks) – 3/14/22 – Contractor is Austin 

Brockenbrough & Associates, LLC. Value of additional work is $69,428/Total value now 

$874,942. Mod to add additional tasking as part of PACFLT Investigation. 

 

2. Naval Supply Systems Command 

 

a) Page 55 - N0060422P4022 - Pond & Company is performing a 12-month, $2.5M contract to 

provide technical support, technical writing, and knowledge management services to our Fuels 

Department. Among other things, Pond technical writers are helping FLCPH to completely 

overhaul our fuel movement operations orders. Insufficient operations orders were identified as 

contributing factors to the May 6, 2021 spill and the water draw mishap in April 2022. The initial 

purpose of the contract was to locate and assemble records in response to RFIs from investigators, 

Congress, regulators and others. 

 

b) Page 87 - N0060422C0005 - Brice Solutions LLC is performing an advise and assist contract, 

valued at $4M over a max 24-month period of performance. The purpose of the contract is to 

provide engineering, process safety and hazard operability support, and training services to our 

Fuels Department. Among other things, this contract will specifically assist FLCPH to implement 

the operational recommendations from SGH’s assessment. Of note, the contractor partnered with 

SGH to produce the assessment and is also supporting Brice as a major subcontractor. 
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ORDER FOR SUPPLIES OR SERVICES 
PAGE 1 OF 28 

 

1 . CO N TRA CT/ P U RCH . O RD E R/ 

AG R E  E M E NT N O.  

2 . DE L IVE RY OR DE  R/ C AL L N O.   3 . D A TE OF O RD E R/ C AL L 

( YYYYM M M D D ) 

 

4 . RE Q ./ P U RCH . RE Q U E ST N O . 
 

5. P RIO RITY 

N3943020D2225 N3943021F4207 2021 Sep 28 AC QR 5873168 DO- C2 

 

6 . ISSU E D BY CODE N 39430 7. ADM INIST ERED BY ( if other than 6)  CODE N 62478 
 

N AVF AC EXW C   NAVF AC H AW AII   8. DEL IVERY FOB 

CODE AC Q / NAVAL BASE VENTURA C O UN TY 

1100 23R D AVE  BLD G 1100 

PO R T H U EN EME C A 93043-4301 

N AVF AC H F EAD PR J 22 (O U TLY IN G ) 

400 MAR SH ALL R D 

J BPH H H I 96860 -3139 

DEST INAT ION 

OT HE R 

 
( See Schedule if ot h er) 

 
 

9 . CONT RACT OR  

 
CODE 1Y Q36 

 

FACIL IT Y 

 
 

1 0 . D E L IVE R TO FO B P O IN T BY (D ate) 

 

11 . M A RK IF BU SIN E SS IS 

 

 
N AME 

AN D 

APTIM F EDERAL SERVICES, LLC 

J IM BR IXIU S 

4171 ESSEN LN 

( YYYYMMMD D ) 

SEE SCHEDUL E 

1 2 . D ISCO UNT  TE RM S 
Net 14 Days 

SM A L L 

SM A L L 
DISA DVANT AG E D 
W OM E N-O W NE D 

ADDR ESS BATO N R O U G E LA 70809-2157 

 
 
 

 
14. SHIP T O 
N AVF AC H AW AII 

 
 
 

CODE N 62478 

 
1 3 . M AIL INVOICE S T O T HE ADDRE SS IN BLOCK 

See Item 7 

1 5 . P AYM ENT W IL L BE M ADE BY CODE N 68732 

O RLINO PERALTA 

400 MAR SH ALL R D 

BLD G C 27 

J BPH H H I 96860-3139 

DF AS CLEVELAN D 

C LEVELAN D N OR F O LK AC C O U N TS PAY ABLE 

PO BO X 998022 

C LEVELAN D O H 44199-8022 

MARK ALL 

P AC KAG ES AND 

PAP ER S W ITH 

ID EN TIFIC A TIO N 

NUMB ERS IN 

B LO C KS 1 AND 2 . 
 

16 . 

TYP E 

OF  

ORDE R 

DELIVERY/ X 
CAL L 

P URCHA SE 

 

Th i s d eliv ery o rd er/ call i s i s s u ed o n an o th er G o v ern men t ag en cy o r in acco rd an ce w i th an d s u b ject to terms an d co ndi t ion  s of abo ve nu mbered co ntract. 

 
Referen ce you  r qu ot e  d ated 

Furnis h the fo l low in g o n terms s p ecified herein . REF : 

ACCE P T ANCE. T HE CONT RACT OR HE REBY ACCE P T S T HE OFFE R REP RESE NT ED BY T HE NUM BE RED P URCHASE 
ORDE R AS IT M AY P REVIOU SL Y HAVE BEE N OR IS NOW M ODIFIE D, SUBJE CT T O AL L OF T HE T E RM S 
AND CONDIT IONS SE T FORT H, AND AGRE ES T O P ERFORM T HE SAM E.  

 
    

NAM E OF CONT RACT OR SIGNAT URE T YP E D NAM E AND T IT L E 

If t h is bo x is m ark ed, sup p lier m ust sign Accep t an ce an d ret urn t h e fo llo win g n um ber o f co p ies: 

1 7 . ACCOUNT ING AND AP P ROP RIAT ION DAT A/ L OCAL U SE 

DAT E SIGNE D 
( YYYYMMMD D ) 

 

Se e Sche dule 

1 8 . IT E M NO. 1 9 . SCHEDUL E OF SUP P LIE S/ SERVICE S 

 

 
2 0 . QUANT IT Y 

ORDERE D/ 

ACCE P T ED*  

 

 

 
21 . UNIT  22.  UNIT P RICE 

 

 

 
2 3 . AM OUNT  

 
 

 

 
* If qua  n t i t y a ccep ted by the G o vernm ent is sam e as  

S EE S CHEDULE 
24. UNITED STATES OF AMERICA 

TEL: (805) 982-5570 

 

 
 

2 5 . TOT AL  

 

 

 
$3,898,564.00 

q u a n t i t y  o rd er ed ,  i ndi cat e by X . If d if f eren t,  en ter a ct u al  EMAIL: william.schreiber@navy.mil 26 . 

q u a n t i t y  accepted b elow qu a nt i t y  ordered a nd en circle.  

2 7 a. QUANT IT Y IN COL UM N 2 0 HAS BE E N 

BY: William C. Schreiber CONTRACTING / ORDERING OFFICER DIFFE RE NCE S 

INSP E CT E D RE CE IVED ACCEP T E D, AND CONFORM S T O T HE 

CONT RACT EXCEP T AS NOT E D   

b. SIGNAT URE OF AUT HORIZ E D GOVE RNM E NT RE P RE SENT AT IVE c. DAT E d. P RINT E D NAM E AND T IT L E OF AUT HORIZ ED 

( YYYYMMMD D ) GOVERNM E NT RE P RE SENT AT IVE 

 
 

e. M AIL ING ADDRE SS OF AUT HORIZ ED GOVE RNM ENT REP RE SE NT AT IVE 

 
2 8 . SHIP NO.  

 
2 9 . DO VOUCHER NO. 30.  

 

mailto:william.schreiber@navy.mil


 

 

INIT IAL S 
 

 
 

f. T EL EP HONE NUM BE R 

 
 

g. E - M AIL ADDRESS 

 

PART IAL 

FINAL 

3 2 . P AID BY 3 3 . AM OUNT VE RIFIED 

CORRE CT FOR 

 

36. I ce r tify th is acco un t is co r r e ct an d p r o pe r fo r p aym e n t. 
31 . P AYM ENT 3 4 . CHE CK NUM BE R 

a. DAT E 

( YYYYMMMD D ) 

b. SIGNAT URE AND T IT LE OF CE RT IFYING OFFICE R COM P L ET E 

PART IAL 

FINAL 

 

 

3 5 . BIL L OF LADING NO.  

 

3 7 . RE CEIVED AT 
 

3 8 . RECE IVE D BY 
 

39 . DAT E RE CE IVED 
( YYYYM M M D D ) 

 

40 . T OT AL 

CONT AINERS 

 

4 1 . S/R ACCOUNT NO. 4 2 . S/R VOUCHE R NO.  

 

DD For m 1155, DEC 2001 P RE VIOUS EDIT ION IS OBSOL ET E . 2 
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Section 00 10 00 - Solicitation 

STATEMENT OF WORK 

This Task Order is issued to Aptim Federal Services, LLC, to repair fuel piping at the Red Hill Bulk Fuel Storage 

Facility in Honolulu, Hawaii, in accordance with RFP N3943020D2225-X018, PPI responses, and the contractor’s 

final revised proposal received September 22, 2021. 

 

The attached schedule dated September 27, 2021, is hereby incorporated into the contract award documents. The 

schedule provides for phase 1 upper tank pipeline repairs to be complete on May 3, 2022, with phase 2 lower tank 

pipeline repairs beginning immediately after on May 4, 2022. Any deviation to the schedule at the request of the 

Government may be construed as a Government caused delay requiring a modification to the contract. 

All terms and conditions of the base contract apply to this task order. 

Administrative Contracting Office: 

NAVFAC Hawaii 

NAVFAC HI FEAD PRJ22 

400 Marshall Rd Bldg 1200 

JBPHH, HI 96860-3139 

 

Administrative Contracting Officer (ACO): 

Nicole Koyanagi 

NAVFAC Hawaii 

Nicole.s.koyanagi.civ@us.navy.mil 

Ph: (808) 473-7808 

 

Contracting Officer’s Representative (COR): 

Orlino Peralta 

orlino.r.peralta.civ@us.navy.mil 

Ph: 808-473-7383 

 

Performance and Payment Bonds shall be submitted to the ACO within 15 days of award. 

mailto:Nicole.s.koyanagi.civ@us.navy.mil
mailto:orlino.r.peralta.civ@us.navy.mil
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Project $3,898,564.00 $3,898,564.00 

EMERGENT DESIGN BUILD REPAIR RED HILL PIPING. 

FFP 

Repair fuel piping at the Red Hill Bulk Fuel Storage Facility in Honolulu, Hawaii. 

RFP N3943020D2225-X018 

WO# 1700348 

FOB: Destination 

PURCHASE REQUEST NUMBER: ACQR5873168 

PSC CD: Z2NA 

 

 
 
 

NET AMT $3,898,564.00 

 

 

 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00 

FUND ACRN AA 

FFP 

Funding Doc. No. SC06002101420 Customer ACRN: AA 

MILSTRIP: SC06002101420 

 

 
 
 

NET AMT $0.00 
 

ACRN AA 

CIN: 000000000000000000000000000000 

$3,898,564.00 

 

 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 

0001 30-NOV-2022 1 NAVFAC HAWAII 

ORLINO PERALTA 

400 MARSHALL RD 

BLDG C27 

JBPHH HI 96860-3139 

808-474-3220 X267 
FOB: Destination 

N62478 
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000101 N/A N/A N/A N/A 

 

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 97X4930 5CFX 254 
COST CODE: 2101420AA 

033189 2I SC0600  

AMOUNT: $3,898,564.00 
 

ACRN CLIN/SLIN 

 
 

CIN 

 
 

AMOUNT 

AA 000101 000000000000000000000000000000 $3,898,564.00 
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Section 00 70 00 - Conditions of the Contract 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 

0001 Destination Government Destination Government 
000101 N/A N/A N/A N/A 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.204-25 Prohibition on Contracting for Certain Telecommunications AUG 2020 

 and Video Surveillance Services or Equipment.  

52.211-15 Defense Priority And Allocation Requirements APR 2008 

52.228-15 (Dev) Performance and Payment Bonds-Construction. (Deviation JUN 2020 
 2020-O0016)  

252.204-7020 NIST SP 800-171 DoD Assessment Requirements NOV 2020 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 
 

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

 

The Contractor shall be required to (a) commence work under this contract, (b) prosecute the work diligently, and 

(c) complete the entire work ready for use in accordance with the proposed schedule. The time stated for completion 

shall include final cleanup of the premises. 

 

(End of clause) 

 

 

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) 

 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 

liquidated damages to the Government in the amount of $1,700 for each calendar day of delay until the work is 

completed or accepted. 

 

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 

the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 

clause. 

 

(End of clause) 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
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(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 

activity, or organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 

done external to the entitlement system. 

 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 

Payment Requests and Receiving Reports. 

 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 

and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232- 

7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.sam.gov; and 
 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this web site. 

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 

accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 
 

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

 

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 

requests and receiving reports in WAWF for this contract or task or delivery order: 

 

(1) Document type. The Contractor shall submit payment requests using the following document type(s): 

 

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE 

 

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 

contract. 

 

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 

receiving report in one step.] 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system. 

 

Field Name in WAWF Data to be entered in WAWF 

Pay Official DoDAAC N68732 

Issue By DoDAAC N39430 

Admin DoDAAC N62478 
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Inspect By DoDAAC N62478 

Ship To Code  

Ship From Code  

Mark For Code  

Service Approver (DoDAAC)  

Service Acceptor (DoDAAC) N62478 

Accept at Other DoDAAC  

LPO DoDAAC N62478 

DCAA Auditor DoDAAC  

Other DoDAAC(s)  

 

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 

of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 

Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

 
(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

 
(g) WAWF point of contact. 

 
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 

WAWF point of contact. 

 

orlino.r.peralta.civ@us.navy.mil 

 

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 

mailto:orlino.r.peralta.civ@us.navy.mil
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Section 00 72 00 - General Conditions 

 

WAGE DETERMINATION 

General Decision Number: HI20210001 05/07/2021 

Superseded General Decision Number: HI20200001 

State: Hawaii 

Construction Types: Building, Heavy (Heavy and Dredging), 

Highway and Residential 

Counties: Hawaii Statewide. 

 

BUILDING CONSTRUCTION PROJECTS; RESIDENTIAL CONSTRUCTION 

PROJECTS (consisting of single family homes and apartments up 

to and including 4 stories); HEAVY AND HIGHWAY CONSTRUCTION 

PROJECTS AND DREDGING 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.95 for calendar year 2021 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.95 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2021. If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate). The EO minimum wage rate 

will be adjusted annually. Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

Modification Number Publication Date 
0 01/01/2021 

1 01/08/2021 

2 01/22/2021 

3 02/12/2021 

4 02/19/2021 

5 03/19/2021 
6 05/07/2021 

 

ASBE0132-001 08/30/2020 

Rates Fringes 

Asbestos Workers/Insulator 

Includes application of 

http://www.dol.gov/whd/govcontracts
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all insulating materials, 

protective coverings, 

coatings and finishes to 

all types of mechanical 

systems. Also the 

application of 

firestopping material for 

wall openings and 

penetrations in walls, 

floors, ceilings and 

curtain walls...............$ 41.90 25.65 

BOIL0627-005 01/01/2013 

Rates Fringes 

BOILERMAKER......................$ 35.20 27.35 
 

BRHI0001-001 08/31/2020 

 

Rates Fringes 

 

BRICKLAYER 

Bricklayers and Stonemasons.$ 45.95 29.59 
Pointers, Caulkers and 

Weatherproofers.............$ 46.21 29.59 
 

BRHI0001-002 08/31/2020 

Rates Fringes 

Tile, Marble & Terrazzo Worker 

Terrazzo Base Grinders......$ 41.69 28.11 

Terrazzo Floor Grinders 

and Tenders.................$ 40.14 28.11 

Tile, Marble and Terrazzo 

Workers.....................$ 43.50 28.11 
 

CARP0745-001 08/31/2020 

 

Rates Fringes 

 

Carpenters: 

Carpenters; Hardwood Floor 

Layers; Patent Scaffold 

Erectors (14 ft. and 

over); Piledrivers; 

Pneumatic Nailers; Wood 

Shinglers and Transit 

and/or Layout Man...........$ 50.50 23.59 

Millwrights and Machine 

Erectors....................$ 50.75 23.59 

Power Saw Operators (2 

h.p. and over)..............$ 50.65 23.59 
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CARP0745-002 08/31/2020 

Rates Fringes 

Drywall and Acoustical 

Workers and Lathers..............$ 50.50 23.59 
 

ELEC1186-001 08/23/2020 

 

Rates Fringes 

 

Electricians: 

Cable Splicers..............$ 56.71 31.16 

Electricians................$ 51.55 29.58 

Telecommunication worker....$ 32.69 12.96 
 

ELEC1186-002 08/23/2020 

 

Rates Fringes 

 

Line Construction: 

Cable Splicers..............$ 56.71 31.16 

Groundmen/Truck Drivers.....$ 38.66 25.63 

Heavy Equipment Operators...$ 46.40 28.00 
Linemen.....................$ 51.55 29.58 

Telecommunication worker....$ 32.69 12.96 
 

ELEV0126-001 01/01/2021 

 

Rates Fringes 

 

ELEVATOR MECHANIC................$ 63.18 35.825+a+b 

 

a. VACATION: Employer contributes 8% of basic hourly rate for 

5 years service and 6% of basic hourly rate for 6 months to 

5 years service as vacation pay credit. 
 

b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 

Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday 

after Thanksgiving Day and Christmas Day. 

 
 

ENGI0003-002 09/03/2018 

Rates Fringes 

Diver (Aqua Lung) (Scuba)) 

Diver (Aqua Lung) (Scuba) 

(over a depth of 30 feet)...$ 66.00 31.26 

Diver (Aqua Lung) (Scuba) 

(up to a depth of 30 feet)..$ 56.63 31.26 

Stand-by Diver (Aqua Lung) 

(Scuba)....................$ 47.25 31.26 

Diver (Other than Aqua Lung) 

Diver (Other than Aqua 
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He 

 

 

 

Power equipment operator - 

tunnel work 

 

 

 

 

 

 

 

 

 

 

 

 

 

P 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

 

GROUP 1: Fork Lift (up to and including 10 tons); Partsman 

(heavy duty repair shop parts room when needed). 

GROUP 1....................$ 42.24 31.26 

GROUP 2....................$ 42.35 31.26 

GROUP 3....................$ 42.52 31.26 

GROUP 4....................$ 42.79 31.26 

GROUP 5....................$ 43.10 31.26 

GROUP 6....................$ 43.75 31.26 

GROUP 7....................$ 44.07 31.26 

GROUP 8....................$ 44.18 31.26 

GROUP 9....................$ 44.29 31.26 

GROUP 9A. ................. $ 44.52 31.26 

GROUP 10....................$ 44.58 31.26 

GROUP 10A. ................. $ 44.73 31.26 

GROUP 11....................$ 44.88 31.26 

GROUP 12....................$ 45.24 31.26 
GROUP 12A. ................. $ 45.60 31.26 

ower equipment operators: 
GROUP 1....................$ 41.94 31.26 

GROUP 2....................$ 42.05 31.26 

GROUP 3....................$ 42.22 31.26 

GROUP 4....................$ 42.49 31.26 

GROUP 5....................$ 42.80 31.26 

GROUP 6....................$ 43.45 31.26 

GROUP 7....................$ 43.77 31.26 

GROUP 8....................$ 43.88 31.26 

GROUP 9....................$ 43.99 31.26 

GROUP 9A. ................. $ 44.22 31.26 

GROUP 10....................$ 44.28 31.26 

GROUP 10A. ................. $ 44.43 31.26 

GROUP 11....................$ 44.58 31.26 

GROUP 12....................$ 44.94 31.26 

GROUP 12A. ................. $ 45.30 31.26 

GROUP 13....................$ 42.22 31.26 

GROUP 13A. ................. $ 42.49 31.26 

GROUP 13B. ................ $ 42.80 31.26 

GROUP 13C. ................ $ 43.45 31.26 

GROUP 13D. ................. $ 43.77 31.26 
GROUP 13E. ................. $ 43.88 31.26 

 

Lung). .................... $ 66.00 31.26 

Diver Tender (Other than 
Aqua Lung). ................ $ 44.22 

 

31.26 

Stand-by Diver (Other than 
Aqua Lung). ................ $ 47.25 

 
31.26 

licopter Work 

Airborne Hoist Operator 
for Helicopter..............$ 45.80 31.26 

Co-Pilot of Helicopter. .... $ 45.98 31.26 
Pilot of Helicopter. ....... $ 46.11 31.26 
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GROUP 2: Conveyor Operator (Handling building material); 

Hydraulic Monitor; Mixer Box Operator (Concrete Plant). 

 

GROUP 3: Brakeman; Deckhand; Fireman; Oiler; 

Oiler/Gradechecker; Signalman; Switchman; Highline Cableway 

Signalman; Bargeman; Bunkerman; Concrete Curing Machine 

(self-propelled, automatically applied unit on streets, 

highways, airports and canals); Leveeman; Roller (5 tons 

and under); Tugger Hoist. 

 

GROUP 4: Boom Truck or dual purpose ""A"" Frame Truck (5 tons 

or less); Concrete Placing Boom (Building Construction); 

Dinky Operator; Elevator Operator; Hoist and/or Winch (one 

drum); Straddle Truck (Ross Carrier, Hyster and similar). 

 

GROUP 5: Asphalt Plant Fireman; Compressors, Pumps, 

Generators and Welding Machines (""Bank"" of 9 or more, 

individually or collectively); Concrete Pumps or Pumpcrete 

Guns; Lubrication and Service Engineer (Grease Rack); 

Screedman. 

 

GROUP 6: Boom Truck or Dual Purpose ""A""Frame Truck (over 5 

tons); Combination Loader/Backhoe (up to and including 3/4 

cu. yd.); Concrete Batch Plants (wet or dry); Concrete 

Cutter, Groover and/or Grinder (self-propelled unit on 

streets, highways, airports, and canals); Conveyor or 

Concrete Pump (Truck or Equipment Mounted); Drilling 

Machinery (not to apply to waterliners, wagon drills or 

jack hammers); Fork Lift (over 10 tons); Loader (up to and 

including 3 and 1/2 cu. yds); Lull High Lift (under 40 

feet); Lubrication and Service Engineer (Mobile); Maginnis 

Internal Full Slab Vibrator (on airports, highways, canals 

and warehouses); Man or Material Hoist; Mechanical Concrete 

Finisher (Large Clary, Johnson Bidwell, Bridge Deck and 

similar); Mobile Truck Crane Driver; Portable Shotblast 

Concrete Cleaning Machine; Portable Boring Machine (under 

streets, highways, etc.); Portable Crusher; Power Jumbo 

Operator (setting slip forms, etc., in tunnels); Rollers 

(over 5 tons); Self-propelled Compactor (single engine); 

Self-propelled Pavement Breaker; Skidsteer Loader with 

attachments; Slip Form Pumps (Power driven by hydraulic, 

electric, air, gas, etc., lifting device for concrete 

forms); Small Rubber Tired Tractors; Trencher (up to and 

including 6 feet); Underbridge Personnel Aerial Platform 

(50 feet of platform or less). 

 

GROUP 7: Crusher Plant Engineer, Dozer (D-4, Case 450, John 

Deere 450, and similar); Dual Drum Mixer, Extend Lift; 

Hoist and/or Winch (2 drums); Loader (over 3 and 1/2 cu. 

yds. up to and including 6 yards.); Mechanical Finisher or 

Spreader Machine (asphalt), (Barber Greene and similar) 

(Screedman required); Mine or Shaft Hoist; Mobile Concrete 

Mixer (over 5 tons); Pipe Bending Machine (pipelines only); 

Pipe Cleaning Machine (tractor propelled and supported); 

Pipe Wrapping Machine (tractor propelled and supported); 
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Roller Operator (Asphalt); Self-Propelled Elevating Grade 

Plane; Slusher Operator; Tractor (with boom) (D-6, or 

similar); Trencher (over 6 feet and less than 200 h.p.); 

Water Tanker (pulled by Euclids, T-Pulls, DW-10, 20 or 21, 

or similar); Winchman (Stern Winch on Dredge). 

 

GROUP 8: Asphalt Plant Operator; Barge Mate (Seagoing); 

Cast-in-Place Pipe Laying Machine; Concrete Batch Plant 

(multiple units); Conveyor Operator (tunnel); Deckmate; 

Dozer (D-6 and similar); Finishing Machine Operator 

(airports and highways); Gradesetter; Kolman Loader (and 

similar); Mucking Machine (Crawler-type); Mucking Machine 

(Conveyor-type); No-Joint Pipe Laying Machine; Portable 

Crushing and Screening Plant; Power Blade Operator (under 

12); Saurman Type Dragline (up to and including 5 yds.); 

Stationary Pipe Wrapping, Cleaning and Bending Machine; 

Surface Heater and Planer Operator, Tractor (D-6 and 

similar); Tri-Batch Paver; Tunnel Badger; Tunnel Mole 

and/or Boring Machine Operator Underbridge Personnel Aerial 

Platform (over 50 feet of platform). 

 

GROUP 9: Combination Mixer and Compressor (gunite); Do-Mor 

Loaderand Adams Elegrader; Dozer (D-7 or equal); Wheel 

and/or Ladder Trencher (over 6 feet and 200 to 749 h.p.). 

 

GROUP 9A: Dozer (D-8 and similar); Gradesetter (when required 

by the Contractor to work from drawings, plans or 

specifications without the direct supervision of a foreman 

or superintendent); Push Cat; Scrapers (up to and including 

20 cu. yds); Self-propelled Compactor with Dozer; 

Self-Propelled, Rubber-Tired Earthmoving Equipment (up to 

and including 20 cu. yds) (621 Band and similar); Sheep's 

Foot; Tractor (D-8 and similar); Tractors with boom (larger 

than D-6, and similar). 

 

GROUP 10: Chicago Boom; Cold Planers; Heavy Duty Repairman or 

Welder; Hoist and/or Winch (3 drums); Hydraulic Skooper 

(Koehring and similar); Loader (over 6 cu. yds. up to and 

including 12 cu. yds.); Saurman type Dragline (over 5 cu. 

yds.); Self-propelled, rubber-tired Earthmoving Equipment 

(over 20 cu. yds. up to and including 31 cu. yds.) (637D 

and similar); Soil Stabilizer (P & H or equal); Sub-Grader 

(Gurries or other automatic type); Tractors (D-9 or 

equivalent, all attachments); Tractor (Tandem Scraper); 

Watch Engineer. 

 

GROUP 10A: Boat Operator; Cable-operated Crawler Crane (up to 

and including 25 tons); Cable-operated Power Shovel, 

Clamshell, Dragline and Backhoe (up to and including 1 cu. 

yd.); Dozer D9-L; Dozer (D-10, HD41 and similar) (all 

attachments); Gradall (up to and including 1 cu. yd.); 

Hydraulic Backhoe (over 3/4 cu. yds. up to and including 2 

cu. yds.); Mobile Truck Crane Operator (up to and including 

25 tons) (Mobile Truck Crane Driver Required); 

Self-propelled Boom Type Lifting Device (Center Mount) (up 
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to and including 25 tons) (Grove, Drott, P&H, Pettibone and 

similar; Trencher (over 6 feet and 750 h.p. or more); Watch 

Engineer (steam or electric). 

 

GROUP 11: Automatic Slip Form Paver (concrete or asphalt); 

Band Wagon (in conjunction with Wheel Excavator); 

Cable-operated Crawler Cranes (over 25 tons but less than 

50 tons); Cable-operated Power Shovel, Clamshell, Dragline 

and Backhoe (over 1 cu. yd. up to 7 cu. yds.); Gradall 

(over 1 cu. yds. up to 7 cu. yds.); DW-10, 20, etc. 

(Tandem); Earthmoving Machines (multiple propulsion power 

units and 2 or more Scrapers) (up to and including 35 cu. 

yds.,"" struck"" m.r.c.); Highline Cableway; Hydraulic 

Backhoe (over 2 cu. yds. up to and including 4 cu. yds.); 

Leverman; Lift Slab Machine; Loader (over 12 cu. yds); 

Master Boat Operator; Mobile Truck Crane Operator (over 25 

tons but less than 50 tons); (Mobile Truck Crane Driver 

required); Pre-stress Wire Wrapping Machine; Self-propelled 

Boom-type Lifting Device (Center Mount) (over 25 tons 

m.r.c); Self-propelled Compactor (with multiple-propulsion 

power units); Single Engine Rubber Tired Earthmoving 

Machine (with Tandem Scraper); Tandem Cats; Trencher 

(pulling attached shield). 

 

GROUP 12: Clamshell or Dipper Operator; Derricks; Drill Rigs; 

Multi-Propulsion Earthmoving Machines (2 or more Scrapers) 

(over 35 cu. yds ""struck""m.r.c.); Operators (Derricks, 

Piledrivers and Cranes); Power Shovels and Draglines (7 cu. 

yds. m.r.c. and over); Self-propelled rubber-tired 

Earthmoving equipment (over 31 cu. yds.) (657B and 

similar); Wheel Excavator (up to and including 750 cu. yds. 

per hour); Wheel Excavator (over 750 cu. yds. per hour). 

 

GROUP 12A: Dozer (D-11 or similar or larger); Hydraulic 

Excavators (over 4 cu. yds.); Lifting cranes (50 tons and 

over); Pioneering Dozer/Backhoe (initial clearing and 

excavation for the purpose of providing access for other 

equipment where the terrain worked involves 1-to-1 slopes 

that are 50 feet in height or depth, the scope of this work 

does not include normal clearing and grubbing on usual 

hilly terrain nor the excavation work once the access is 

provided); Power Blade Operator (Cat 12 or equivalent or 

over); Straddle Lifts (over 50 tons); Tower Crane, Mobile; 

Traveling Truss Cranes; Universal, Liebher, Linden, and 

similar types of Tower Cranes (in the erection, 

dismantling, and moving of equipment there shall be an 

additional Operating Engineer or Heavy Duty Repairman); 

Yo-Yo Cat or Dozer. 

 

GROUP 13: Truck Driver (Utility, Flatbed, etc.) 

 

GROUP 13A: Dump Truck, 8 cu.yds. and under (water level); 

Water Truck (up to and including 2,000 gallons). 

 

GROUP 13B: Water Truck (over 2,000 gallons); Tandem Dump 
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Truck, over 8 cu. yds. (water level). 

 

GROUP 13C: Truck Driver (Semi-trailer. Rock Cans, Semi-Dump 

or Roll-Offs). 

 

GROUP 13D: Truck Driver (Slip-In or Pup). 

 

GROUP 13E: End Dumps, Unlicensed (Euclid, Mack, Caterpillar 

or similar); Tractor Trailer (Hauling Equipment); Tandem 

Trucks hooked up to Trailer (Hauling Equipment) 

 

BOOMS AND/OR LEADS (HOURLY PREMIUMS): 

 

The Operator of a crane (under 50 tons) with a boom of 80 

feet or more (including jib), or of a crane (under 50 tons) 

with leads of 100 feet or more, shall receive a per hour 

premium for each hour worked on said crane (under 50 tons) 

in accordance with the following schedule: 

 

Booms of 80 feet up to but 

not including 130 feet or 

Leads of 100 feet up to but 

not including 130 feet 0.50 

Booms and/or Leads of 130 feet 
up to but not including 180 feet 0.75 

Booms and/or Leads of 180 feet up 

to and including 250 feet 1.15 
Booms and/or Leads over 250 feet 1.50 

 

The Operator of a crane (50 tons and over) with a boom of 180 

feet or more (including jib) shall receive a per hour 

premium for each hour worked on said crane (50 tons and 

over) in accordance with the following schedule: 

 

Booms of 180 feet up to 

and including 250 feet 1.25 

Booms over 250 feet 1.75 
 

ENGI0003-004 09/04/2017 

Rates Fringes 

Dredging: (Boat Operators) 

Boat Deckhand...............$ 41.22 30.93 
Boat Operator...............$ 43.43 30.93 

Master Boat Operator........$ 43.58 30.93 

Dredging: (Clamshell or 

Dipper Dredging) 

GROUP 1.....................$ 43.94 30.93 

GROUP 2.....................$ 43.28 30.93 

GROUP 3.....................$ 42.88 30.93 

GROUP 4.....................$ 41.22 30.93 

Dredging: (Derricks) 

GROUP 1.....................$ 43.94 30.93 

GROUP 2.....................$ 43.28 30.93 
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GROUP 3.....................$ 42.88 30.93 

GROUP 4.....................$ 41.22 30.93 

Dredging: (Hydraulic Suction 

Dredges) 
GROUP 1. ................... $ 43.58 30.93 

GROUP 2. ................... $ 43.43 30.93 

GROUP 3. ................... $ 43.28 30.93 

GROUP 4. ................... $ 43.22 30.93 

GROUP 5. ................... $ 37.88 26.76 

Group 5. ...................$ 42.88 30.93 

GROUP 6. ................... $ 37.77 26.76 

Group 6. ...................$ 42.77 30.93 

GROUP 7. ................... $ 36.22 26.76 
Group 7. ...................$ 41.22 30.93 

 

CLAMSHELL OR DIPPER DREDGING CLASSIFICATIONS 

 

GROUP 1: Clamshell or Dipper Operator. 

GROUP 2: Mechanic or Welder; Watch Engineer. 

GROUP 3: Barge Mate; Deckmate. 

GROUP 4: Bargeman; Deckhand; Fireman; Oiler. 

HYDRAULIC SUCTION DREDGING CLASSIFICATIONS 

GROUP 1: Leverman. 

GROUP 2: Watch Engineer (steam or electric). 

GROUP 3: Mechanic or Welder. 

GROUP 4: Dozer Operator. 

GROUP 5: Deckmate. 

GROUP 6: Winchman (Stern Winch on Dredge) 

GROUP 7: Deckhand (can operate anchor scow under direction of 

Deckmate); Fireman; Leveeman; Oiler. 

 

DERRICK CLASSIFICATIONS 

 

GROUP 1: Operators (Derricks, Piledrivers and Cranes). 

GROUP 2: Saurman Type Dragline (over 5 cubic yards). 

GROUP 3: Deckmate; Saurman Type Dragline (up to and 

including 5 yards). 

GROUP 4: Deckhand, Fireman, Oiler. 
 

ENGI0003-044 09/03/2018 

Rates Fringes 

Power Equipment Operators 

(PAVING) 
Asphalt Concrete Material 

Transfer....................$ 42.92 32.08 

Asphalt Plant Operator......$ 43.35 32.08 

Asphalt Raker...............$ 41.96 32.08 

Asphalt Spreader Operator...$ 43.44 32.08 

Cold Planer.................$ 43.75 32.08 

Combination Loader/Backhoe 

(over 3/4 cu.yd.)...........$ 41.96 32.08 
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Combination Loader/Backhoe  

(up to 3/4 cu.yd.). ........ $ 40.98 32.08 

Concrete Saws and/or  

Grinder (self-propelled  

unit on streets, highways,  

airports and canals). ...... $ 42.92 32.08 

Grader. ................... $ 43.75 32.08 

Laborer, Hand Roller. ......$ 41.46 32.08 

Loader (2 1/2 cu. yds. and  

under). .................... $ 42.92 32.08 

Loader (over 2 1/2 cu.  

yds. to and including 5  

cu. yds.). ................. $ 43.24 32.08 

Roller Operator (five tons  

and under). ................$ 41.69 32.08 

Roller Operator (over five  

tons). .................... $ 43.12 32.08 

Screed Person. ............. $ 42.92 32.08 

Soil Stabilizer. ........... $ 43.75 32.08 

IRON0625-001 09/01/2020 

Rates Fringes 

Ironworkers:.....................$ 42.50 36.84 

a. Employees will be paid $.50 per hour more while working in 

tunnels and coffer dams; $1.00 per hour more when required to 

work under or are covered with water (submerged) and when they 

are required to work on the summit of Mauna Kea, Mauna Loa or 

Haleakala. 
 

LABO0368-001 09/02/2020 

 

Rates Fringes 

 

Laborers: 

Driller.....................$ 39.70 22.68 

Final Clean Up..............$ 29.65 18.17 

Gunite/Shotcrete Operator 

and High Scaler.............$ 39.20 22.68 

Laborer I...................$ 38.70 22.68 

Laborer II..................$ 36.10 22.68 

Mason Tender/Hod Carrier....$ 39.20 22.68 

Powderman...................$ 39.70 22.68 

Window Washer (bosun chair).$ 38.20 22.68 

LABORERS CLASSIFICATIONS 

Laborer I: Air Blasting run by electric or pneumatic 

compressor; Asphalt Laborer, Ironer, Raker, Luteman, and 

Handroller, and all types of Asphalt Spreader Boxes; 

Asphalt Shoveler; Assembly and Installation of Multiplates, 

Liner Plates, Rings, Mesh, Mats; Batching Plant (portable 

and temporary); Boring Machine Operator (under streets and 

sidewalks); Buggymobile; Burning and Welding; Chainsaw, 
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Faller, Logloader, and Bucker; Compactors (Jackson Jumping 

Jack and similar); Concrete Bucket Dumpman; Concrete 

Chipping; Concrete Chuteman/Hoseman (pouring concrete) (the 

handling of the chute from ready-mix trucks for such jobs 

as walls, slabs, decks, floors, foundations, footings, 

curbs, gutters, and sidewalks); Concrete Core Cutter 

(Walls, Floors, and Ceiling); Concrete Grinding or Sanding; 

Concrete: Hooking on, signaling, dumping of concrete for 

treme work over water on caissons, pilings, abutments, 

etc.; Concrete: Mixing, handling, conveying, pouring, 

vibrating, otherwise placing of concrete or aggregates or 

by any other process; Concrete: Operation of motorized 

wheelbarrows or buggies or machines of similar character, 

whether run by gas, diesel, or electric power; Concrete 

Placement Machine Operator: operation of Somero Hammerhead, 

Copperheads, or similar machines; Concrete Pump Machine 

(laying, coupling, uncoupling of all connections and 

cleaning of equipment); Concrete and/or Asphalt Saw 

(Walking or Handtype) (cutting walls or flatwork) (scoring 

old or new concrete and/or asphalt) (cutting for expansion 

joints) (streets and ways for laying of pipe, cable or 

conduit for all purposes); Concrete Shovelers/Laborers (Wet 

or Dry); Concrete Screeding for Rough Strike-Off: Rodding 

or striking-off, by hand or mechanical means prior to 

finishing; Concrete Vibrator Operator; Coring Holes: Walls, 

footings, piers or other obstructions for passage of pipes 

or conduits for any purpose and the pouring of concrete to 

secure the hole; Cribbers, Shorer, Lagging, Sheeting, and 

Trench Jacking and Bracing, Hand-Guided Lagging Hammer 

Whaling Bracing; Curbing (Concrete and Asphalt); Curing of 

Concrete (impervious membrane and form oiler) mortar and 

other materials by any mode or method; Cut Granite Curb 

Setter (setting, leveling and grouting of all precast 

concrete or stone curbs); Cutting and Burning Torch 

(demolition); Dri Pak-It Machine; Environmental Abatement: 

removal of asbestos, lead, and bio hazardous materials (EPA 

and/or OSHA certified); Falling, bucking, yarding, loading 

or burning of all trees or timber on construction site; 

Forklift (9 ft. and under); Gas, Pneumatic, and Electric 

tools; Grating and Grill work for drains or other purposes; 

Green Cutter of concrete or aggregate in any form, by hand, 

mechanical means, grindstone or air and/or water; Grout: 

Spreading for any purpose; Guinea Chaser (Grade Checker) 

for general utility trenches, sitework, and excavation; 

Headerboard Man (Asphalt or Concrete); Heat Welder of 

Plastic (Laborers' AGC certified workers) (when work 

involves waterproofing for waterponds, artificial lakes and 

reservoir) heat welding for sewer pipes and fusion of HDPE 

pipes; Heavy Highway Laborer (Rigging, signaling, handling, 

and installation of pre-cast catch basins, manholes, curbs 

and gutters); High Pressure Nozzleman - Hydraulic Monitor 

(over 100# pressure); Jackhammer Operator; Jacking of slip 

forms: All semi and unskilled work connected therewithin; 

Laying of all multi-cell conduit or multi-purpose pipe; 

Magnesite and Mastic Workers (Wet or Dry)(including mixer 
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operator);Mortar Man; Mortar Mixer (Block, Brick, Masonry, 

and Plastering); Nozzleman (Sandblasting and/or Water 

Blasting): handling, placing and operation of nozzle; 

Operation, Manual or Hydraulic jacking of shields and the 

use of such other mechanical equipment as may be necessary; 

Pavement Breakers; Paving, curbing and surfacing of 

streets, ways, courts, under and overpasses, bridges, 

approaches, slope walls, and all other labor connected 

therewith; Pilecutters; Pipe Accessment in place, bolting 

and lining up of sectional metal or other pipe including 

corrugated pipe; Pipelayer performing all services in the 

laying and installation of pipe from the point of receiving 

pipe in the ditch until completion of operation, including 

any and all forms of tubular material, whether pipe, HDPE, 

metallic or non-metallic, conduit, and any other 

stationary-type of tubular device used for conveying of any 

substance or element, whether water, sewage, solid, gas, 

air, or other product whatsoever and without regard to the 

nature of material from which tubular material is 

fabricated; No-joint pipe and stripping of same, 

Pipewrapper, Caulker, Bander, Kettlemen, and men applying 

asphalt, Laykold, treating Creosote and similar-type 

materials (6-inch) pipe and over); Piping: resurfacing and 

paving of all ditches in preparation for laying of all 

pipes; Pipe laying of lateral sewer pipe from main or side 

sewer to buildings or structure (except Contactor may 

direct work be done under proper supervision); Pipe laying, 

leveling and marking of the joint used for main or side 

sewers and storm sewers; Laying of all clay, terra cotta, 

ironstone, vitrified concrete, HDPE or other pipe for 

drainage; Placing and setting of water mains, gas mains and 

all pipe including removal of skids; Plaster Mortar 

Mixer/Pump; Pneumatic Impact Wrench; Portable Sawmill 

Operation: Choker setters, off bearers, and lumber handlers 

connected with clearing; Posthole Digger (Hand Held, Gas, 

Air and Electric); Powderman's Tender; Power Broom Sweepers 

(Small); Preparation and Compaction of roadbeds for 

railroad track laying, highway construction, and the 

preparation of trenches, footings, etc., for cross-country 

transmission by pipelines, electrical transmission or 

underground lines or cables (by mechanical means); Raising 

of structure by manual or hydraulic jacks or other methods 

and resetting of structure in new locations, including all 

concrete work; Ramming or compaction; Rigging in connection 

with Laborers' work (except demolition), Signaling 

(including the use of walkie talkie) Choke Setting, tag 

line usage; Tagging and Signaling of building materials 

into high rise units; Riprap, Stonepaver, and Rock Slinger 

(includes placement of stacked concrete, wet or dry and 

loading, unloading, signaling, slinging and setting of 

other similar materials); Rotary Scarifier (including 

multiple head concrete chipping Scarifier); Salamander 

Heater, Drying of plaster, concrete mortar or other 

aggregate; Scaffold Erector Leadman; Scaffolds: (Swing and 

hanging) including maintenance thereof; Scaler; Septic 
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Tank/Cesspool and Drain Fields Digger and Installer; 

Shredder/Chipper (tree branches, brush, etc.); Stripping 

and Setting Forms; Stripping of Forms: Other than panel 

forms which are to be re-used in their original form, and 

stripping of forms on all flat arch work; Tampers (Barko, 

Wacker, and similar type); Tank Scaler and Cleaners; 

Tarman; Tree Climbers and Trimmers; Trencher (includes 

hand-held, Davis T-66 and similar type); Trucks (flatbed up 

to and including 2 1/2 tons when used in connection with 

on-site Laborers'work; Trucks (Refuse and Garbage Disposal) 

(from job site to dump); Vibra-Screed (Bull Float in 

connection with Laborers' work); Well Points, Installation 

of or any other dewatering system. 

Laborer II: Asphalt Plant Laborer; Boring Machine Tender; 

Bridge Laborer; Burning of all debris (crates, boxes, 

packaging waste materials); Chainman, Rodmen, and Grade 

Markers; Cleaning, clearing, grading and/or removal for 

streets, highways, roadways, aprons, runways, sidewalks, 

parking areas, airports, approaches, and other similar 

installations; Cleaning or reconditioning of streets, ways, 

sewers and waterlines, all maintenance work and work of an 

unskilled and semi-skilled nature; Concrete Bucket Tender 

(Groundman) hooking and unhooking of bucket; Concrete 

Forms; moving, cleaning, oiling and carrying to the next 

point of erection of all forms; Concrete Products Plant 

Laborers; Conveyor Tender (conveying of building 

materials); Crushed Stone Yards and Gravel and Sand Pit 

Laborers and all other similar plants; Demolition, Wrecking 

and Salvage Laborers: Wrecking and dismantling of buildings 

and all structures, with use of cutting or wrecking tools, 

breaking away, cleaning and removal of all fixtures, All 

hooking, unhooking, signaling of materials for salvage or 

scrap removed by crane or derrick; Digging under streets, 

roadways, aprons or other paved surfaces; Driller's Tender; 

Chuck Tender, Outside Nipper; Dry-packing of concrete 

(plugging and filling of she-bolt holes); Fence and/or 

Guardrail Erector: Dismantling and/or re-installation of 

all fence; Finegrader; Firewatcher; Flagman (Coning, 

preparing, stablishing and removing portable roadway 

barricade devices); Signal Men on all construction work 

defined herein, including Traffic Control Signal Men at 

construction site; General Excavation; Backfilling, Grading 

and all other labor connected therewith; Digging of 

trenches, ditches and manholes and the leveling, grading 

and other preparation prior to laying pipe or conduit for 

any purpose; Excavations and foundations for buildings, 

piers, foundations and holes, and all other construction. 

Preparation of street ways and bridges; General Laborer: 

Cleaning and Clearing of all debris and surplus material. 

Clean-up of right-of-way. Clearing and slashing of brush or 

trees by hand or mechanical cutting. General Clean up: 

sweeping, cleaning, wash-down, wiping of construction 

facility and equipment (other than ""Light Clean up 

(Janitorial) Laborer. Garbage and Debris Handlers and 

Cleaners. Appliance Handling (job site) (after delivery 
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unlading in storage area); Ground and Soil Treatment Work 

(Pest Control); Gunite/Shotcrete Operator Tender; Junk Yard 

Laborers (same as Salvage Yard); Laser Beam ""Target Man"" in 

connection with Laborers' work; Layout Person for Plastic 

(when work involves waterproofing for waterponds, 

artificial lakes and reservoirs); Limbers, Brush Loaders, 

and Pilers; Loading, Unloading, carrying, distributing and 

handling of all rods and material for use in reinforcing 

concrete construction (except when a derrick or outrigger 

operated by other than hand power is used); Loading, 

unloading, sorting, stockpiling, handling and distribution 

of water mains, gas mains and all pipes; Loading and 

unloading of all materials, fixtures, furnishings and 

appliances from point of delivery to stockpile to point of 

installation; hooking and signaling from truck, conveyance 

or stockpile; Material Yard Laborers; Pipelayer Tender; 

Pipewrapper, Caulker, Bander, Kettlemen, and men applying 

asphalt, Laykold, Creosote, and similar-type materials 

(pipe under 6 inches); Plasterer Laborer; Preparation, 

construction and maintenance of roadbeds and sub-grade for 

all paving, including excavation, dumping, and spreading of 

sub-grade material; Prestressed or precast concrete slabs, 

walls, or sections: all loading, unloading, stockpiling, 

hooking on of such slabs, walls or sections; Quarry 

Laborers; Railroad, Streetcar, and Rail Transit Maintenance 

and Repair; Roustabout; Rubbish Trucks in connection with 

Building Construction Projects (excluding clearing, 

grubbing, and excavating); Salvage Yard: All work connected 

with cutting, cleaning, storing, stockpiling or handling of 

materials, all cleanup, removal of debris, burning, 

back-filling and landscaping of the site; Sandblasting 

Tender (Pot Tender): Hoses and pots or markers; Scaffolds: 

Erection, planking and removal of all scaffolds used for 

support for lathers, plasters, brick layers, masons, and 

other construction trades crafts; Scaffolds: (Specially 

designed by carpenters) laborers shall tend said carpenter 

on erection and dismantling thereof, preparation for 

foundation or mudsills, maintenance; Scraping of floors; 

Screeds: Handling of all screeds to be reused; handling, 

dismantling and conveyance of screeds; Setting, leveling 

and securing or bracing of metal or other road forms and 

expansion joints; Sheeting Piling/trench shoring (handling 

and placing of skip sheet or wood plank trench shoring); 

Ship Scalers; Shipwright Tender; Sign Erector (subdivision 

traffic, regulatory, and street-name signs); Sloper; Slurry 

Seal Crews (Mixer Operator, Applicator, Squeegee Man, 

Shuttle Man, Top Man); Snapping of wall ties and removal of 

tie rods; Soil Test operations of semi and unskilled labor 

such as filling sand bags; Striper (Asphalt, Concrete or 

other Paved Surfaces); Tool Room Attendant (Job Site); 

Traffic Delineating Device Applicator; Underpinning, 

lagging, bracing, propping and shoring, loading, signaling, 

right-of-way clearance along the route of movement, The 

clearance of new site, excavation of foundation when moving 

a house or structure from old site to new site; Utilities 
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employees; Water Man; Waterscape/Hardscape Laborers; Wire 

Mesh Pulling (all concrete pouring operations); Wrecking, 

stripping, dismantling and handling concrete forms an false 

work. 
 

LABO0368-002 09/01/2020 

Rates Fringes 

Landscape & Irrigation 

Laborers 

GROUP 1.....................$ 26.40 14.25 

GROUP 2.....................$ 27.40 14.25 

GROUP 3.....................$ 21.70 14.25 

 

LABORERS CLASSIFICATIONS 

 

GROUP 1: Installation of non-potable permanent or temporary 

irrigation water systems performed for the purposes of 

Landscaping and Irrigation architectural horticultural 

work; the installation of drinking fountains and permanent 

or temporary irrigation systems using potable water for 

Landscaping and Irrigation architectural horticultural 

purposes only. This work includes (a) the installation of 

all heads, risers, valves, valve boxes, vacuum breakers 

(pressure and non-pressure), low voltage electrical lines 

and, provided such work involves electrical wiring that 

will carry 24 volts or less, the installation of sensors, 

master control panels, display boards, junction boxes, 

conductors, including all other components for controllers, 

(b) and metallic (copper, brass, galvanized, or similar) 

pipe, as well as PVC or other plastic pipe including all 

work incidental thereto, i.e., unloading, handling and 

distribution of all pipes fittings, tools, materials and 

equipment, (c) all soldering work in connection with the 

above whether done by torch, soldering iron, or other 

means; (d) tie-in to main lines, thrust blocks (both 

precast and poured in place), pipe hangers and supports 

incidental to installation of the entire irrigation system, 

(e) making of pressure tests, start-up testing, flushing, 

purging, water balancing, placing into operation all 

irrigation equipment, fixtures and appurtenances installed 

under this agreement, and (f) the fabrication, replacement, 

repair and servicing oflandscaping and irrigation systems. 

Operation of hand-held gas, air, electric, or self-powered 

tools and equipment used in the performance of Landscape 

and Irrigation work in connection with architectural 

horticulture; Choke-setting, signaling, and rigging for 

equipment operators on job-site in the performance of such 

Landscaping and Irrigation work; Concrete work (wet or dry) 

performed in connection with such Landscaping and 

Irrigation work. This work shall also include the setting 

of rock, stone, or riprap in connection with such 

Landscape, Waterscape, Rockscape, and Irrigation work; 

Grubbing, pick and shovel excavation, and hand rolling or 
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tamping in connection with the performance of such 

Landscaping and Irrigation work; Sprigging, handseeding, 

and planting of trees, shrubs, ground covers, and other 

plantings and the performance of all types of gardening and 

horticultural work relating to said planting; Operation of 

flat bed trucks (up to and including 2 1/2 tons).: 

 

GROUP 2. Layout of irrigation and other non-potable 

irrigation water systems and the layout of drinking 

fountains and other potable irrigation water systems in 

connection with such Landscaping and Irrigation work. This 

includes the layout of all heads, risers, valves, valve 

boxes, vacuum breakers, low voltage electrical lines, 

hydraulic and electrical controllers, and metallic 

(coppers, brass, galvanized, or similar) pipe, as well as 

PVC or other plastic pipe. This work also includes the 

reading and interpretation of plans and specifications in 

connection with the layout of Landscaping, Rockscape, 

Waterscape, and Irrigation work; Operation of 

Hydro-Mulching machines (sprayman and driver), Drillers, 

Trenchers (riding type, Davis T-66, and similar) and fork 

lifts used in connection with the performance of such 

Landscaping and Irrigation work; Tree climbers and chain 

saw tree trimmers, Sporadic operation (when used in 

connection with Landscaping, Rockscape, Waterscape, and 

Irrigation work) of Skid-Steer Loaders (Bobcat and 

similar), Cranes (Bantam, Grove, and similar), Hoptos, 

Backhoes, Loaders, Rollers, and Dozers (Case, John Deere, 

and similar), Water Trucks, Trucks requiring a State of 

Hawaii Public Utilities Commission Type 5 and/or type 7 

license, sit-down type and ""gang"" mowers, and other 

self-propelled, sit-down operated machines not listed under 

Landscape & Irrigation Maintenance Laborer; Chemical 

spraying using self-propelled power spraying equipment (200 

gallon capacity or more). 

 

GROUP 3: Maintenance of trees, shrubs, ground covers, lawns 

and other planted areas, including the replanting of trees, 

shrubs, ground covers, and other plantings that did not 

""take"" or which are damaged; provided, however, that 

re-planting that requires the use of equipment, machinery, 

or power tools shall be paid for at the rate of pay 

specified under Landscape and Irrigation Laborer, Group 1; 

Raking, mowing, trimming, and runing, including the use of 

""weed eaters"", hedge trimmers, vacuums, blowers, and other 

hand-held gas, air, electric, or self-powered tools, and 

the operation of lawn mowers (Note: The operation of 

sit-down type and ""gang"" mowers shall be paid for at the 

rate of pay specified under Landscape & Irrigation Laborer, 

Group 2); Guywiring, staking, propping, and supporting 

trees; Fertilizing, Chemical spraying using spray equipment 

with less than 200 gallon capacity, Maintaining irrigation 

and sprinkler systems, including the staking, clamping, and 

adjustment of risers, and the adjustment and/or replacement 

of sprinkler heads, (Note: the cleaning and gluing of pipe 
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and fittings shall be paid for at the rate of pay specified 

under Landscape & Irrigation Laborer(Group 1); Watering by 

hand or sprinkler system and the peformance of other types 

of gardening, yardman, and horticultural-related work. 
 

LABO0368-003 09/02/2020 

Rates Fringes 

Underground Laborer 

GROUP 1.....................$ 39.30 22.68 

GROUP 2.....................$ 40.80 22.68 

GROUP 3.....................$ 41.30 22.68 

GROUP 4.....................$ 42.30 22.68 

GROUP 5.....................$ 42.65 22.68 

GROUP 6.....................$ 42.90 22.68 

GROUP 7.....................$ 43.35 22.68 

GROUP 1: Watchmen; Change House Attendant. 

 

GROUP 2: Swamper; Brakeman; Bull Gang-Muckers, Trackmen; 

Dumpmen (any method); Concrete Crew (includes rodding and 

spreading); Grout Crew; Reboundmen 

 

GROUP 3: Chucktenders and Cabletenders; Powderman (Prime 

House); Vibratorman, Pavement Breakers 

 

GROUP 4: Miners - Tunnel (including top and bottom man on 

shaft and raise work); Timberman, Retimberman (wood or 

steel or substitute materials thereof); Blasters, Drillers, 

Powderman (in heading); Microtunnel Laborer; Headman; 

Cherry Pickerman (where car is lifted); Nipper; Grout 

Gunmen; Grout Pumpman & Potman; Gunite, Shotcrete Gunmen & 

Potmen; Concrete Finisher (in tunnel); Concrete Screed Man; 

Bit Grinder; Steel Form Raisers & Setters; High Pressure 

Nozzleman; Nozzleman (on slick line); Sandblaster-Potman 

(combination work assignment interchangeable); Tugger 

 

GROUP 5: Shaft Work & Raise (below actual or excavated ground 

level); Diamond Driller; Gunite or Shotcrete Nozzleman; 

Rodman; Groundman 

GROUP 6: Shifter 

GROUP 7: Shifter (Shaft Work & Raiser) 
 

PAIN1791-001 01/01/2021 

 

Rates Fringes 

 

Painters: 

Brush.......................$ 38.90 30.09 

Sandblaster; Spray..........$ 38.90 30.09 

PAIN1889-001 07/01/2020 
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Rates Fringes 

Glaziers.........................$ 39.50 34.85 
 

* PAIN1926-001 02/28/2021 

 

Rates Fringes 

 

Soft Floor Layers................$ 37.77 32.07 
 

PAIN1944-001 01/05/2020 

Rates Fringes 

Taper............................$ 43.10 29.90 

* PLAS0630-001 08/31/2020 

Rates Fringes 

PLASTERER........................$ 43.69 31.68 

* PLAS0630-002 08/31/2020 

 

Rates Fringes 

 

Cement Masons: 

Cement Masons...............$ 42.65 32.29 

Trowel Machine Operators....$ 42.80 32.29 
 

PLUM0675-001 01/03/2021 

 

Rates Fringes 

 
Plumber, Pipefitter, 
Steamfitter & Sprinkler Fitter...$ 51.43 

 

24.55 

ROOF0221-001 09/06/2020  

Rates Fringes 
 

Roofers (Including Built Up, 

Composition and Single Ply). ....$ 41.80 

 
20.50 

SHEE0293-001 09/02/2018  

Rates Fringes 
 

Sheet metal worker. ............. $ 42.55 27.44 

SUHI1997-002 09/15/1997 

Rates Fringes 

Drapery Installer................$ 13.60 1.20 
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FENCE ERECTOR (Chain Link 

Fence)...........................$ 9.33 1.65 
 

 
WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017. If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking. Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 
 

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

http://www.dol.gov/whd/govcontracts
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the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification. As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 
 

WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

* an existing published wage determination 

* a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

a wage determination matter 

* a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
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for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations. Write to: 

 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board). Write to: 

 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

END OF GENERAL DECISION 
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1 CO N TRA CT/ P U RCH O RD E R/ 

AG R E  E M E NT N O 
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2 DE L IVE RY OR DE  R/ C AL L NO  

 

N3943021F4122 

3 D A TE OF O RD E R/ C AL L 

( YYYYM M M D D ) 

2021 May 14 

 

4 RE Q / P U RCH RE Q U E ST N O 

 
1300932471 

 

5 P RIO RITY 

 

6 ISSU E D BY CODE 

N AVF AC EXW C 

 
N 39430 

 
7 ADM INIST ERED BY ( if other than 6)  

 

CODE 

 

 
8 DEL IVERY FOB 

CODE AC Q / NAVAL BASE VENTURA C O UN TY 

1100 23R D AVE  BLD G 1100 

PO R T H U EN EME C A 93043-4301 

SEE IT EM 6 DEST INAT ION 

OT HE R 

 
( See Schedule if ot h er) 

 
 

9 CONT RACT OR  

 
CODE 0DDY 7 

 

FACIL IT Y 

 
 

1 0 D E L IVE R TO FO B P O IN T BY (D ate) 

 

11 M A RK IF BU SIN E SS IS 

 

 
N AME 

AN D 

AU STIN BR O C KEN BR O U G H & ASSOC IATES LLC 

B. K. SAD LER 

1011 BO U LD ER SPR IN G S D R STE 200 

( YYYYMMMD D ) 

SEE SCHEDUL E 

1 2 D ISCO U N T  TE RM S 
Net 30 Days 

SM A L L 

SM A L L 
DISA DVANT AG E D 
W OM E N-O W NE D 

ADDR ESS R IC H MON D VA 23225-4950 

 
 
 

 
14 SHIP T O 
N AVF AC EXW C 

 
 
 

CODE N 39430 

 
1 3 M AIL INVOICE S T O T HE ADDRE SS IN BLOCK 

See Item 7 

1 5 P AYM ENT W IL L BE M ADE BY CODE N 68732 

 

CO D E CI 11 

1000 23R D AVE BLD G 1000 

POR T H U EN EME C A 93043-4301 

DF AS CLEVELAN D 

C LEVELAN D N OR F O LK AC C O U N TS PAY ABLE 

PO BO X 998022 

C LEVELAN D O H 44199-8022 

MARK ALL 

P AC KAG ES AND 

PAP ER S W ITH 

ID EN TIFIC A TIO N 

NUMB ERS IN 

B LO C KS 1 AND 2 . 
 

16  

TYP E 

OF  

ORDE R 

DELIVERY/ X 
CAL L 

P URCHA SE 

 

Th i s d eliv ery o rd er/ call i s i s s u ed o n an o th er G o v ern men t ag en cy o r in acco rd an ce w i th an d s u b ject to terms an d con di t ion  s of abo ve nu mbered co ntract 

 
Referen ce you  r qu ot e  d ated 

Furnis h the fo l low in g o n terms s p ecified herein  REF : 

ACCE P T ANCE T HE CONT RACT OR HE REBY ACCE P T S T HE OFFE R REP RESE NT ED BY T HE NUM BE RED P URCHASE 
ORDE R AS IT M AY P REVIOU SL Y HAVE BEE N OR IS NOW M ODIFIE D, SUBJE CT T O AL L OF T HE T E RM S 
AND CONDIT IONS SE T FORT H, AND AGRE ES T O P ERFORM T HE SAM E 

 
    

NAM E OF CONT RACT OR SIGNAT URE T YP E D NAM E AND T IT L E 

If t h is bo x is m ark ed, sup p lier m ust sign Accep t an ce an d ret urn t h e fo llo win g n um ber o f co p ies: 

1 7 ACCOUNT ING AND AP P ROP RIAT ION DAT A/ L OCAL U SE 

DAT E SIGNE D 
( YYYYMMMD D ) 

 

Se e Sche dule 

1 8 IT E M NO 1 9 SCHEDUL E OF SUP P LIE S/ SERVICE S 

 

 
2 0 QUANT IT Y 

ORDERE D/ 

ACCE P T ED*  

 

 

 
21 UNIT  22 UNIT P RICE 

 

 

 
2 3 AM OUNT  

 
 

 

 
* If qua  n t i t y a ccep ted by the G o vernm ent is sam e as  

S EE S CHEDULE 
24. UNITED STATES OF AMERICA 

TEL: 805-982-2764 

 

 
 

2 5 TOT AL  

 

 

 
$210,000.00 

q u a n t i t y  or d er ed ,  in di cat e  by X . If di f f erent ,  en ter a ct ual  EMAIL: leighann.walker@navy.mil 26  
q u a n t i t y  accepted b elow qu a nt i t y  ordered a nd en circle.  

2 7 a QUANT IT Y IN COL UM N 2 0 HAS BE E N 

BY: Leigh A. Walker CONTRACTING / ORDERING OFFICER DIFFE RE NCE S 

INSP E CT E D RE CE IVED ACCEP T E D, AND CONFORM S T O T HE 

CONT RACT EXCEP T AS NOT E D   

b  SIGNAT URE OF AUT HORIZ E D GOVE RNM E NT RE P RE SENT AT IVE c  DAT E d  P RINT E D NAM E AND T IT L E OF AUT HORIZ ED 

( YYYYMMMD D ) GOVERNM E NT RE P RE SENT AT IVE 

e M AIL ING ADDRE SS OF AUT HORIZ ED GOVE RNM ENT REP RE SE NT AT IVE 2 8 SHIP NO  2 9 DO VOUCHER NO 30  

INIT IAL S 

 

mailto:leighann.walker@navy.mil
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FINAL 

3 2 P AID BY 3 3 AM OUNT VE RIFIED 

CORRE CT FOR 

36. I ce r tify th is acco un t is co r r e ct an d p r o pe r fo r p aym e n t. 
31 P AYM ENT 3 4 CHE CK NUM BE R 
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( YYYYMMMD D ) 

b  SIGNAT URE AND T IT LE OF CE RT IFYING OFFICE R COM P L ET E 

PART IAL 

FINAL 
3 5 BIL L OF LADING NO  

3 7 RE CEIVED AT 3 8 RECE IVE D BY 39 DAT E RE CE IVED 
( YYYYM M M D D ) 

40 T OT AL 

CONT AINERS 

4 1 S/R ACCOUNT NO  4 2 S/R VOUCHE R NO  

DD For m 1155, DEC 2001 P RE VIOUS EDIT ION IS OBSOL ET E 30 
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Section 00 10 00 - Solicitation 

UNDEFINITIZED TASK ORDER 

This undefinitized task order is issued to Austin Brockenbrough & Associates to perform Architect-Engineer 

services at the Red Hill Bulk Fuel Storage Facility. 

 

1. You are hereby directed to perform this work in accordance with the Statement of Work included herein. 

 

2. The total price of this work shall not exceed $420,000. The amount of funds obligated on this task order is 

$210,000 which is equal to 50% of the not-to-exceed amount. 

 

3. The contractor shall notify the Contracting Officer when 25%, 50%, and 75% of the funds obligated on this order 

have been expended. 

 

4. Upon definitization, the final firm-fixed-price amount will be incorporated into this task order via a modification. 

5. The schedule for definitizing this task order is as follows: 

Proposal due date: May 28, 2021 

Negotiation date: June 4, 2021 
Definitization target date: June 11, 2021 

 

 

 

 

 

ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 

 

UNIT UNIT PRICE MAX AMOUNT 

0001 1 Project $210,000.00 $210,000.00 NTE 

Architect-Engineer Services 

FFP 

Assess Tank 20 Piping for Return to Service at Red Hill Bulk Fuel Storage 

Facility, Hawaii. WO# 1700384. 

FOB: Destination 

MILSTRIP: SC06002100971 

PURCHASE REQUEST NUMBER: 1300932471 

PSC CD: C1NA 

 

 
 
 

MAX 

NET AMT 

$210,000.00 

 

ACRN AA 

CIN: 130093247100001 

$210,000.00 

 

 

 

 

 

 

DELIVERY INFORMATION 
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CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 
 

0001 10-NOV-2021 1 NAVFAC EXWC 

 
CODE CI11 

1000 23RD AVE BLDG 1000 

PORT HUENEME CA 93043-4301 

805-982 

FOB: Destination 

N39430 

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 97X4930 5CFX 203 4606 0 01 254 0 P.2021 .00730.001 033189 

AMOUNT: $210,000.00 

 

ACRN CLIN/SLIN CIN AMOUNT 

AA 0001 130093247100001 $210,000.00 
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Section 00 70 00 - Conditions of the Contract 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 
0001 Destination Government Destination Government 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.204-25 Prohibition on Contracting for Certain Telecommunications AUG 2020 

 and Video Surveillance Services or Equipment.  

252.232-7003 Electronic Submission of Payment Requests and Receiving DEC 2018 
 Reports  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 
 

52.216-24 LIMITATION OF GOVERNMENT LIABILITY (APR 1984) 

 

(a) In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding 

$420,000 dollars. 

 

(b) The maximum amount for which the Government shall be liable if this contract is terminated is $210,000 dollars. 

(End of clause) 

 
 

252.217-7027 CONTRACT DEFINITIZATION (DEC 2012) 

 

(a) A Firm Fixed-Price contract is contemplated. The Contractor agrees to begin promptly negotiating with the 

Contracting Officer the terms of a definitive contract that will include (1) all clauses required by the Federal 

Acquisition Regulation (FAR) on the date of execution of the undefinitized contract action, (2) all clauses required 

by law on the date of execution of the definitive contract action, and (3) any other mutually agreeable clauses, terms, 

and conditions. The Contractor agrees to submit a fixed-price proposal and other than certified cost or pricing data 

supporting its proposal. 

 

(b) The schedule for definitizing this contract is as follows: 

 

Proposal due date: May 28, 2021 

Negotiation date: June 4, 2021 

Definitization target date: June 11, 2021 

 

(c) If agreement on a definitive contract action to supersede this undefinitized contract action is not reached by the 

target date in paragraph (b) of this clause, or within any extension of it granted by the Contracting Officer, the 

Contracting Officer may, with the approval of the head of the contracting activity, determine a reasonable price or 
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fee in accordance with subpart 15.4 and part 31 of the FAR, subject to Contractor appeal as provided in the Disputes 

clause. In any event, the Contractor shall proceed with completion of the contract, subject only to the Limitation of 

Government Liability clause. 

 

(1) After the Contracting Officer's determination of price or fee, the contract shall be governed by-- 

 

(i) All clauses required by the FAR on the date of execution of this undefinitized contract action for either fixed- 

price or cost-reimbursement contracts, as determined by the Contracting Officer under this paragraph (c); 

 

(ii) All clauses required by law as of the date of the Contracting Officer's determination; and 

 

(iii) Any other clauses, terms, and conditions mutually agreed upon. 

 

(2) To the extent consistent with paragraph (c)(1) of this clause, all clauses, terms, and conditions included in this 

undefinitized contract action shall continue in effect, except those that by their nature apply only to an undefinitized 

contract action. 

 

(d) The definitive contract resulting from this undefinitized contract action will include a negotiated firm-fixed-price 

contract not to exceed $420,000. 

 

(End of clause) 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 

 

(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 

activity, or organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 

done external to the entitlement system. 

 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 

Payment Requests and Receiving Reports. 

 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 

and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232- 

7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.sam.gov; and 
 

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this web site. 

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 

accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/. 
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(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

 

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 

requests and receiving reports in WAWF for this contract or task or delivery order: 

 

(1) Document type. The Contractor shall submit payment requests using the following document type(s): 

 

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 

 

(ii) For fixed price line items— 

 

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 

Officer. 

 

Invoice 2in1 

 

(iii) For customary progress payments based on costs incurred, submit a progress payment request. 

 

(iv) For performance based payments, submit a performance based payment request. 

 

(v) For commercial item financing, submit a commercial item financing request. 

 

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 

contract. 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system. 

 

Field Name in WAWF Data to be entered in WAWF 

Pay Official DoDAAC N68732 

Issue By DoDAAC N39430 

Admin DoDAAC** N39430 

Inspect By DoDAAC N39430 

Ship To Code  

Ship From Code  

Mark For Code  

Service Approver (DoDAAC)  

Service Acceptor (DoDAAC) N39430 

Accept at Other DoDAAC  

LPO DoDAAC N39430 

DCAA Auditor DoDAAC  

Other DoDAAC(s)  

 

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 

of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 

Regulation 52.216-7, Allowable Cost and Payment, as applicable. 
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(5) Receiving report. The Contrnctor shall ensure a receiving report me,ets the requirements ofDFARS Appendix F. 

 
(g) WAWF point of contact. 

 
(1) The Conn-actor may obtain clarification regarding invoicing in WAWF from the foUowing contracting activitty's 

WAWF point of contact. 

 

Blanca.yanezl@navy.mil 

 
(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 

 

STATEMENT OF WORK 

 
1 INTRODUCTION 

 
This Statement of Work (SOW) define~s Architect-Engineer services required to assess and report on piping 

associated with Red Hill Tank 20 at the Red Hill Bulk Fuel Storage Facility (Red Hill), Joint Base !Pearl Harbor 

Hickam (JBPHH), Hawaii. As used throughout this SOW, the term "Contrnctor" refers to the prime contractor to 

whom this Task Order is awarded. 

1.1 Back round 
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1.2 Objective 

Determine the most logical sequence of activities necessary to safely implement the Government priorities. The 

intent of this work is to: 

a. Determine and report root cause analysis (RCA) of the event 

b. Determine and report measures necessary to prevent a reoccurrence of the event 

c. Assess and report on conditions of the cross-tunnel and mainline JP-5 piping to determine its suitability 

to return to service 

 

1.3 Government Technical Team 
For this Task Order, technical and project manager roles have been designated which form the Government 

Technical Team (GTT). The Project Manager, the Project Engineer, and the Design Manager are the GTT. The 

GTT roles and responsibilities for this Task Order are listed in Table 1. 

Table 1 GTT Roles and Responsibilities 

Role Responsibility 

Project Manager Cost, schedule, Contracting Officer Representative 

Project Engineer Technical content 

Design Manager Technical lead 

 

2 ENGINEERING SERVICES 

2.1 General 
Provide means and methods to execute contract requirements. Provide appropriate subcontractor support from 

qualified companies, consultant(s), and specialists to execute this SOW. 

 

For purposes of this work, the limits of the cross-tunnel piping is defined as the line side of the tank isolation 

double block and bleed valves. The limits for base bid work on the JP-5 mainline are the overhead tee at Tanks 

11/12 to the end of the line near Tank 20. Cross-tunnel piping work is described in Table 2.1. Except for Tank 20 

piping, the OOS segments have pups which have been removed and do not need to be assessed. Tank 20 piping is 

OOS but remains in place and must be assessed. 

 

Table 2.1 JP-5 Cross Tunnel Piping 

Tank IS/OOS Base Bid / Option Item 

7 IS O 

8 IS O 

9 IS O 

10 IS O 

11 IS B 

12 IS B 

13 OOS B 

14 OOS B 

17 OOS B 

18 OOS B 

19 OOS B 

20 OOS B 

 

2.2 Safety and Occupational Health Requirements 
a. Lead safety oversight authority is FEAD NAVFAC Hawaii, Joint Base Pearl Harbor-Hickam (FEAD). 

Establish a POC with and follow directions from the FEAD. Submit matters of interpretation of 

standards to the safety oversight official for resolution before starting work. 

b. Provide the services of a qualified Site Safety and Health Officer. 

c. Comply with USACE EM385-1-1 and Task Order Specifications. Provide an Accident Prevention Plan 

(APP) for Govt acceptance. 

d. Should hot work be required, obtain a permit and proceed pursuant to Task Order Specifications. 
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e. Minimum PPE are hard hat, long pants, safety shoes, high-visibility vest, hearing protection, and eye 

protection. 

f. Inspect and maintain scaffold or other means necessary for access to elevated surfaces. 

 

2.3 Personnel 

 

2.3.1 Piping Inspector 

Provide services of an API-certified piping inspector with minimum five years verifiable experience performing 

fuel-piping inspections of the same type as required. 

 

2.3.2 Nondestructive Examiner 

Examiners must meet minimum requirements for certification in ANSI/ASNT CP-189. Provide examiners certified 

to at least Level II for the applicable method to be deployed. 

 

2.3.3 Project Engineer 

Provide a Project Engineer with at least 10-years experience in the inspection, design, repair of fuels pipelines or 

piping. 

 

2.4 Tasks 
Assessment work must follow principles of API 570 using a certified piping inspector and the project engineer. 

Use guided wave ultrasonic testing (GWUT) from a qualified vendor to assess conditions within concrete 

bulkheads. Obtain thickness measurements using UT. Examine welds for cracks using shear wave ultrasonics or 

balanced field electromagnetic technique. Do not remove coating unless necessary to determine condition. 

2.4.1 RCA Phase 

a. Use a systematic approach, tools, and techniques led by the project engineer that will identify the root 

cause of the event. Safeguard data, information, findings, means, and methods in order to remain 

objective and independent. Do not share RCA information at any time outside the Government 

Technical Team (GTT) unless authorized to do so. 

b. Provide a list of documents, information, and interviews necessary to perform RCA. Update the list 

with new items as they become known. Notify the GTT should documents or information be 

unavailable, or interviews be unable to be performed. 

c. Gather data necessary to formulate basis for analysis. Review GFI. Consider the 2015 piping 

inspection report regarding relevant JP-5 piping information. Review the Dresser coupling designs 

versus existing conditions. 

d. Interview Government operator personnel, review operational plans, records, valve position data, notes, 

and documents. Establish sequence of events and relevant facts. Document pertinent conditions with 

high resolution photographs. 

e. Analyze data, events, and facts. Prepare and submit RCA report, sealed by the Project Engineer, 

identifying the root cause and contributory factor(s). Mark the report and electronic transmission 

FOUO//Unclassified//. 

f. Provide reports for Govt review per Attachment 1 Submittal Schedule. 

 

2.4.2 Return to Service Assessment Phase 

a. Gather data, review GFI, examine, inspect, and perform a hands-on assessment pursuant to principles 

of API 570 to ascertain whether the condition of the JP-5 mainline and cross-tunnel piping has changed 

since the 2015 inspection or due to the event. 

b. Perform GWUT of the JP-5 piping portions passing through the concrete bulkheads. 

c. Determine whether the JP-5 piping, tees, stands, supports, flanges, and Dresser couplings are suitable 

to return to service. Identify repairs necessary to return the JP-5 mainline and cross-tunnel piping to 

service. 

d. With respect to the root cause analysis and contributory factor(s), assess and provide a mitigation 

report which contains measures necessary to prevent a reoccurrence of the event 

e. Report findings and recommendations in a condition report to Govt 
f. Provide reports for Govt review per Attachment 1 Submittal Schedule. 
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2.4.3 Optional Work 

a. Perform a hydrostatic test of the JP-5 mainline and cross tunnel piping. Limits are Tanks 11/12 and the 

end of the line near Tank 20. Test pressure to be determined. 

 

3 REFERENCES 
Perform work pursuant to this RFP and the latest version of applicable UFC and DoD standards. Where the word 

“should” is used or intended in references, substitute with the word “shall”. References include the most recent 

editions of the following. 

American Petroleum Institute 

a. API 570 Piping Inspection Code: In-Service Inspection, Rating, Repair, and Alteration of Piping 

Systems 

b. API RP 574 Inspection Practices for Piping System Components 

ASME International 

a. ASME B31.3 Process Piping 

Unified Facilities Criteria (UFC) 

a. UFC 3-460-03 Petroleum Fuel Systems Maintenance 

US Army Corps of Engineers 

a. EM 385-1-1 Safety and Health Requirements Manual 

 

4 GENERAL REQUIREMENTS 

4.1 No Waiver by the Government 
The failure of the Govt in any one or more instances to insist upon strict performance to any of the terms of this 

contract or to exercise any option herein conferred shall not be construed as a waiver or relinquishment to any 

extent of the right to assert or rely upon such terms or options on any future occasion. 

4.2 Information Security 
Security requirements apply to all contractors, subcontractors, and suppliers associated with this contract. In 

addition to special or extraordinary security requirements, comply with the following: 

a) Do not publicly disclose information concerning any aspect of the design or services relating 
to this contract, without prior written approval of the Contracting Officer. 

b) Do not disclose or cause to be disseminated information concerning the operations of the 
activity, operations of the activity’s security, or information regarding the continuity of operations. 

c) Do not disclose any information to any person not entitled to receive it. Failure to safeguard any 

classified information that may come to the Contractor or any person under his control, may 

subject the Contractor, his agents or employees to criminal liability under 18 U.S.C., Sections 
793 and 798. 

d) Direct to the Contracting Officer or Installation Security Officer for resolution all inquiries, 

comments or complaints arising from any matter observed, experienced, or learned as a result of or 

in connection with the performance of this contract, the resolution of which may require the 

dissemination of official information. 

e) Coordinate photography with Installation requirements. Photo permit requests are processed by the 
Joint Base. 

f) This effort will result in an aggregation of information which is sensitive and is protected from 

disclosure. A non-disclosure agreement will be required. Certain documents must be labeled 
privileged from disclosure. 

 

Deviations from or violations of any of the provisions of this section, will, in addition to all other criminal and civil 

remedies provided by law, subject the Contractor to immediate termination for default and withdrawal of the Govt 

acceptance and approval of employment of the individuals involved. 
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4.3 Proprietary Rights 
All field notes, reports, recommendations, analysis, photos, findings, data, and documents collected and produced 

as part of this contract become property of the Govt. These data shall not be used, in whole or part, published or 

unpublished, as a part of any technical or non-technical presentation, or otherwise released by the Contractor 

without written approval of the Contracting Officer. 

4.4 Installation Access 
Within five days after award, for workers requiring Red Hill access for the field review, submit request(s) for 

access and badges in accordance with Task Order Specifications, DBIDS for JBPHH, and FLCPH Badging 

Process. Submit requests for workers requiring access for subsequent field reviews as soon as they are identified 

but no later than 90-days prior to the planned trip. Fulfill required background investigation information requests 

within one week of initiation. For workers already in possession of DBIDS access, a CAC, or a Red Hill badge, 

coordinate access requirements with the COR. 

 

4.5 Communication and Coordination 
Coordinate planned work activities with the GTT. Do not disclose or discuss findings, analysis, determinations, 

opinions, speculation, results, or conclusions with any party other than the Contracting Officer and the GTT. 

Report exceptions and deviations from this Statement of Work and Task Order Specifications to the Contracting 

Officer. Only the Contracting Officer has the authority to authorize work or de-scope work elements of this Task 

Order. 

 

4.6 Qualified Personnel 
Provide qualified personnel to carry out work under this SOW. Provide a summary of personnel which 

summarizes how qualifications and certification requirements are met in the technical proposal. For RCA phase 

work, provide senior-level experienced personnel capable of providing an objective and impartial determination, 

regardless of the root cause or contributory factors. 

 

4.6.1 Conduct 

Contractor employees shall conduct themselves in a proper, efficient, courteous and businesslike manner. The 

Contracting Officer may in writing require the contractor to remove from work any of its personnel that the Govt 

reasonably determines are unqualified, fail to adequately perform tasks assigned to them, careless, objectionable, 

contrary to the public interest, or inconsistent with the best interests of National Security. 

 

4.7 Submittal Requirements 
Unless otherwise noted, distribution means will be electronic. Distribution schedule is in Attachment 1. 

 

4.8 Schedule 

4.8.1 General 

Provide network analysis schedule utilizing the critical path method which represents the Contractor plan on how 

project work will be accomplished. Include a work breakdown structure for the entire project and logically reflect 

work sequences. Use Microsoft Project or equivalent software to build the schedule per phase. Present the schedule 

in Gantt chart format including task start dates, finish dates, and durations (in calendar days). Provide an update to 

the schedule every month. 

 

5 DELIVERABLES 

5.1 Reporting 
Provide reports containing background data and information in appendices. Attachment 1 is the schedule of key 

submittals. Provide other submittals as required in Task Order Specifications. 

 

Provide full resolution project photos monthly to the GTT on DVD media. Ensure photos are labeled or an 

appropriate log is provided which identifies the specific location of each photo and describes its contents. 

5.2 Contractor Progress, Status, and Quality Management Report (CPSMR) 
Prepare and submit monthly a brief CPSMR. Use the CPSMR to review, evaluate, and report the overall progress 

and quality of the work as well as existing or potential problems. The CPSMR shall include for the reporting 

period: 
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a) Summary of events 

b) Work performed 

c) Quality management activity 

d) Existing or potential problems and proposed solution 

e) Percent complete of each task 

f) Corrective action taken 

g) Outstanding issues 

 

5.3 Meetings 

5.3.1 General 

Schedule and conduct periodic meetings for the purpose of transferring information between the Contractor and 

Government personnel, and pursuant to contract requirements. These meetings will be at an agreed upon time 

between Government and Contractor. Record and submit minutes of these meetings in accordance with 

Attachment 1. 

5.3.2 Kickoff 

Within 5-days after award, host a telephonic kickoff meeting to establish the responsibilities of parties involved, to 

discuss the schedule, and to ensure a mutual understanding of the scope. Lead the discussion of how specific 

project requirements will be met and periodicity of production meetings. 

5.3.3 Production Status 

Host telephonic production meetings to discuss the status of work. The periodicity will depend on the phase, 

timeliness, and quality of the work as determined by the COR but no more frequent than bi-monthly. The purpose 

of the meetings includes, but is not limited to, review of activity, project status, and a general exchange of technical 

information. Participate in and facilitate meetings. Record and report to the COR all meetings minutes. 

5.3.4 Report Review 

After review of the required 65% submittals, host telephonic review meetings. The purpose of the meetings 

includes, but is not limited to, discussion of review comments and quality management. The periodicity will 

depend on the phase, timeliness, and quality of the work as determined by the COR, but are not expected to be 

more frequent than once per 65% submittal. However, should timeliness or quality of the submittals require 

additional oversight as determined by the COR, design reviews at the 100% submittals will be required. The COR 

will advise if the 100% design review meetings are necessary. 

 

6 PROPOSAL 

6.1 Price 
Provide detailed price proposal in accordance with MAC requirements. Provide a breakdown which includes all 

effort required to execute the work required in this SOW per phase, as shown in Table 6.2. 

 

Table 6.2 Price Proposal 

Submittal Price 

Administrative $ 

RCA Phase $ 

Return to Service Assessment Phase $ 

Total $ 

 

7 GOVERNMENT FURNISHED INFORMATION (GFI) 
GFI will be provided as separate attachments. 

1. Red Hill Piping, Dresser Coupling Report 1999 

2. Red Hill Piping, Dresser Coupling Report Addendum 1999 

3. FLCPH Fuel Complex Access Guide 

4. DBIDS for JBPHH 

5. Application for Personnel and Vehicle Passes 

6. Request for Photo Permit 

7. Tanks 1-16 Replace Skin Valves Drawings 1995 
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8.. Piping Stress Analysis, 2004, Draft 

9.. Tanks l8-20 Piping Schematic 

10.. Plan to Assess Pipeline Integrity, 2014 

11.. Red Hill Pipelines Inspection-Repair Report 2019 

12.. Task Order Specifications 

13.. Original Fuel Piping for Tanks 3-20 

14. Conversion Project, 1960 

 
8 PERIOD OF PERFORMANCE 
The period of performance is expected to be 180 calendar days. 

 
9 PRIMARY POINTS OF CONTACT 
Contracting Office1· 

 
NAVFAC EXWC Code ACQ72 

1100 23rd Avenue 

Pott Hueneme, CA 93043-4347 

(805) 982- 

 

Contracting Officer Representative (COR) 

NAVFAC EXWC Code CII 12 

1000 23rd Avenue 

Po1t Hueneme, CA 93043 

(805) 982- 

 

 

KEY SUBMITTAL SCHEDULE 

 
Submittal Descl"iption 

Submittal Sc.hedule  
Distl"ibution Initial Govt. Review Final 

Incident Reports 24 hrs after - - EC 

Proiect Schedule 2WACA 1 week - EC 

APP 3WACA 2 weeks I WAGR EC 

Meeting Minutes 2 BD after - - EC 

RCA Repmt 65% 2WACO 2 weeks  EC 

RCA Reuort I00% 2WAGR 2 weeks  EC 

Mitigation Me.asures Repmt 65% 2WACO 2 Weeks   

Mitigation Me.asures Repmt l 00% 2WAGR 2 Weeks   

Return to Service Reo01t 65% 2WACO 2 weeks  EC 

Retum to Service Rep01t I00% 2WAGR 2 weeks  EC 

Monthly CPSMR [l]   EC 

Meeting Minutes 2 BD after   EC 

 
KEY 

WACA Weeks after Contract Award WAPPC Weeks after Previous Phase 

Completion 

WACO Weeks after Completion of Applicable Work   

Govt 

Review 

Number of weeks for Government review 

after receipt of submittal. 
0 Include I CD-ROM 

WAGR Weeks after Government Review e Include 2 CD-ROMs 

BD Business days C) Daily reports emailed by 0800 Pacific 
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   time the following day. 

EC Electronic Copy  Minutes of meetings emailed no later 

than three working days after meeting. 
HC Hard Copy   

[1] – Monthly CPSMR shall be emailed by COB following the last work day of each month 
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegramor letter, 

provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
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where feasible.) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

 

SUMMARY OF CHANGES 

 
 

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30) 

 

 

The following have been added by full text: 

MODIFICATION DESCRIPTION 

This modification hereby definitizes Task Order N3943021F4122 for Architect-Engineer services at the Red Hill 

Bulk Fuel Storage Facility. The parties have mutually agreed to the following firm-fixed-price amounts: 

 

Description Amount 
 

Base items of work $711,010 

 

Option 1: Hydrotest Piping above Mainline DBB at Tanks 11/12 $161,501 

Option 2: Hydrotest Piping below Mainline DBB at Tanks 11/12 $385,465 

 

As a result of this modification, the total funded amount will increase by $501,010 from $210,000 to $711,010. 

Option 1 and/or Option 2 may be unilaterally exercised by the Government prior to the task order completion date. 

All other terms and conditions of the task order remain the same. 

Acceptance of this modification by the Contractor constitutes an accord and satisfaction and represents payment in 

full for both time and money and for any and all costs, impact effect, and for delays and disruptions arising out of, or 

incidental to, the work as herein revised. 

 

PROJECT OBJECTIVES 

Initial Assessment Report (Due 6/18/21) 

Integrity Report (Due 7/9/21) 

RCA Report (Due 8/16/21) 

Suitability/Mitigation Report (Due 8/31/21) 

 

INITIAL ASSESSMENT REPORT PHASE (Due 6/18/21) 

1. Report will be in letter format. It will include: 

1.1. Interim condition of the full Red Hill JP-5 piping system integrity. 

1.2. The full System is defined here as covering two sections of the Red Hill JP-5 Piping System. 

1.2.1.The “Upper” section is the JP-5 piping above the 18” DBB at Tk 12 up to and past Tk 20. 

1.2.2.The “Lower” section is the JP-5 piping below the 18” DBB at Tk 12 down to Surge Tk 2. 

1.3. With regards to the “Lower” Section: 

1.1.1.1. How much can be put back into service now? 

1.1.1.2. How much cannot be used until further investigation/repair is conducted? 

1.2. With regards to the “Upper” Section, what is the condition of that Section? 

1.4. What can be ruled out as Root Cause (% of confidence in that assessment) 

1.5. What is the most likely Root Cause (% of confidence in that assessment) 

 

FULL SYSTEM INTEGRITY REPORT PHASE (Due 7/9/21) 

1.1. Update the interim condition report of June 18 and confirm where possible 

1.2. Provide recommendations on: 
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1.1.1.1. 

1.1.1.2. What portions of the JP-5 system can be immediately returned to service? 

1.1.1.3. What portions require completing the RCA before returning them to service? 

1.1.1.4. What portions of the JP-5 system can be quickly returned to service? 

1.1.1.5. What must be done before those portions are returned to service? 

1.1.1.6. What portions require repair before returning them to service? 

1.1.1.7. What repairs will be needed? 

 

RETURN TO SERVICE LETTER PHASE (JP-5 line below RH Tanks 11/12 Mainline DBB Valve) 

(Due Date TBD) 

1. Letter describing how to return JP-5 piping system to service below the Mainline DBB Valve at Red Hill Tk 2. 

2. What are the hydrotest Requirements Description for JP-5 Piping System: 

2.1. Regulations Governing 

2.2. Pressure Needed 

2.3. What Product to test with (water, fuel) 

 

ROOT CAUSE ANALYSIS (RCA) PHASE (Due Date 8/16/21) 

Trip #1: RCA SITE VISIT One (Develop Flow Schematic): 
1.1. Document JP-5 system flow schematic from UGPH/Surge Tank 2 to Tank 20 

1.2. Search Plan rooms for relevant documents 

Trip #2; RCA SITE VISIT Two (Verify General Operations and Verify Operations at Time of Event): 
1.3. Meet with FLC staff 

1.4. Determine which motorized valves to be examined by valve/actuator technicians. 

Trip #3; RCA SITE VISIT Three (Valve Inspection): 

1.5. Work with valve/actuator technicians to examine/test selected motorized valves. 

2. FLOW SCHEMATIC - Generate up to date flow schematic based upon not-yet submitted GFI AFHE flow 

diagram updated by field data. 

3. DOCUMENT SEQUENCE OF EVENTS 

4. REVIEW PAST STUDIES AND REPORTS 

5. MOTORIZED VALVE/ACTUATOR TESTING AND INSPECTION – Run selected valves through their 

paces to demonstrate closure and modulating speeds under various conditions in order to more accurately simulate 

their effects on surge. Inspect valves and actuators to extent possible to determine any issues. 

6. HYDRAULIC AND SURGE ANALYSIS – Build hydraulic model of the JP-5 system (Tanks RH20 through 

ST02) using KYPIPE in SURGE program. Build surge model using SURGE. Use flow schematic updated by Site 

Visit. Run to determine what created the surge pressure necessary to create the observed piping displacement. Use 

valve opening/closure speeds determined by valve testing/inspection site visit to create surges. As Basis of Estimate 

assume 10 runs with 10 additional runs based on Govt comments. 

7. FLEXIBILITY AND STRESS ANALYSES – Build model for RHTF (Tanks RH20 through RH01). Use 

CAESAR to analyze JP-5 (w/ F-24 connections) pipe movement based upon existing pipe information updated to 

match new flow schematic, and new valve closure times determine by the Valve and Actuator Inspection Site Visit. 

Attempt to determine pressure required to create observed pipe displacement. As Basis of Estimate assume 5 runs 

with 5 additional runs based on Govt comments. 

8. RCA REPORT 

8.1. Executive Summary 

8.2. Introduction 

8.3. Background - Describe and incorporate Prior Studies and Reports with Summary of Results/Recommendations 

8.4. Analyses 

8.4.1. Physical Damage Assessment – Fuel Piping/Fittings/Valves. 

8.4.2.Physical Damage Assessment - Stress Analysis 

8.4.3.Other Physical Damage Assessment (ductwork, electrical, ceiling panels, pipe supports) 

8.4.4.Sequence of Events 

8.4.5. Valve Analysis - Inspection Results 

8.4.6. Surge Analysis - Basic Surge Analysis of the Sequence of Events 

8.5. Conclusions 

8.6. Appendices – Flow Schematics, etc. 
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JP-5 SUITABILITY FOR SERVICE (SFS) PHASE (Due 8/31/21) 

1. Trip #4: API-570 INSPECTION SITE VISIT: 

1.1. Covers JP5 and F24 Piping Connections above mainline DBB at RH TKs 11/12. 

1.2. Visual Inspection and Pipe Displacement Documentation 

1.3. Weld Inspection Report (RT, shear wave, eddy current) 

1.4. GWUT REPORT of piping inside concrete walls and anchors 

1.5. API-570 Inspection Report 

2. SUITABILITY FOR SERVICE REPORT 

2.1. Executive Summary 

2.2. Introduction 

2.3. Background 

2.4. API 570 Inspection Results 

2.4.1. Physical Damage Assessment (not just fuel piping/fittings/valves but also ductwork, electrical, ceiling panels, 

pipe supports) 

2.4.2. Weld Inspection 

2.4.3. GWUT 

2.4.4. Hydrotest 

2.5. Recommendations/Conclusions 

2.6. Appendices - Field Reports, Inspection Reports (InterSpec, LLC), etc. 

3. Trip #5: OPTION - SUPERVISE HYDROTEST: 

3.1. Supervise Hydrotest of JP-5 piping below 18” Mainline DBB to Surge Tk 2. 

4. Trip #6: OPTION - SUPERVISE HYDROTEST: 

4.1. Supervise Hydrotest of JP-5 and F-24 piping above the 18” Mainline DBB to Tk 20 

 

MITIGATION MEASURES (PREVENT REOCCURRENCE) PHASE (Due 8/31/21) 

1.1. OPERATIONAL CHANGES 

1.1.1. Sequence of Operations – Manual operations changes 

1.1.2. Sequence of Operations – Changes to Control Systems Software (settings, etc.) 

1.1.3.Valve Changes 

1.2. PHYSICAL CHANGES 

1.2.1.Controls and Instrumentation System 

1.2.2. Dresser Coupling/Bellows/Flexible Connectors 

1.2.3. Piping, Fittings, Valves, Equipment Ratings: 150# versus 300# 

1.2.4.Surge Relief 

1.2.5. JP-5 and F-24 Systems Interconnects and Impacts on Each Other (WVB) 
1.3. PR BASIC HYDRAULIC AND SURGE ANALYSIS – Using recommended changes above choices, tweak 

hydraulic model of the JP-5 system (Tanks RH20 though ST02) using KYPIPE in SURGE program. Tweak surge 

model using SURGE. As Basis of Estimate assume 10 runs with 10 additional runs based on Govt comments. 

1.4. PR BASIC FLEXIBILITY AND STRESS ANALYSES – Using options from above choices, tweak CAESAR 

model (Tanks RH20 through RH01). As Basis of Estimate assume 5 runs with 5 additional runs based on Govt 

comments. 

1.5. SHORT TERM RECOMMENDATIONS 

1.6. LONG TERM RECOMMENDATIONS 

 

SUBS 

InterSpec LLC - Sub for API-570, Visual Inspection, GWUT, Weld Inspection 

Valve Service & Supply - Sub for Valve and Actuator Inspection 

 

ASSUMPTIONS 

- A/E cars can access RH parking unescorted. 

- A/E can access RH unescorted. 

- A/E to provide Valve/Actuator/570/NDT Technicians as Subs. 

- All deliverables are electronic. 

- Govt to Provide NIWC/AFHE Contractor Presence during the Valve/Actuator Inspection to: 
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- witness the inspection and discuss the results work. 

- discuss how the AFHE control system and the motorized vales interact. 

- Govt to provide pipe cutting, pipe welding, flanges, etc. to facilitate hydrotesting above mainline DBB. 

- Govt to provide fluid for hydrotesting. 

- Govt to Drain, Store, and Dispose of Line Contents if Necessary. 

- Govt to Drop Valves for Inspection and Reinstall When Done if Necessary. 

- Govt to Provide Valve Spare Parts if Needed for Re-installation. 

- Govt to Provide AFHE Personnel during Valve Inspection to Witness and Answer Questions. 

- Govt to Provide Ladders. 

- Govt to Provide Photo Badges and Access for Unescorted Brockenbrough Access. 

- Govt will Provide RH Badges to Subs or will Provide Escort for Subs. 

 

 

SECTION 00 10 00 - SOLICITATION 

 

The total cost of this contract was increased by $501,010.00 from $210,000.00 to $711,010.00. 

 

 

CLIN 0001 

The IDC type has changed from Indefinite Quantity to N/A. 

The unit price amount has increased by $501,010.00 from $210,000.00 to $711,010.00. 

The cost constraint NTE has been deleted. 

The total cost of this line item has increased by $501,010.00 from $210,000.00 to $711,010.00. 

 
 

The following Delivery Schedule Item has been deleted from CLIN 0001: 

 

DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 

10-NOV-2021 1 NAVFAC EXWC 

CATHERINE ROSSETTI 

CODE CI11 

1000 23RD AVE BLDG 1000 

PORT HUENEME CA 93043-4301 

805-982-3761 
FOB: Destination 

N39430 

 
 

The following Delivery Schedule item has been added to CLIN 0001: 

 

DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 

30-SEP-2021 1 NAVFAC EXWC 

CATHERINE ROSETTI 

CODE CI11 

1000 23RD AVE BLDG 1000 

PORT HUENEME CA 93043-4301 

805-982-3761 
FOB: Destination 

N39430 
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Accounting and Appropriation 

Summary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $501,010.00 from 

$210,000.00 to $711,010.00. 

CLIN 0001: 

AA: 97X4930 5CFX 203 4606 0 01 254 0 P.2021 .00730.001 033189 (CIN 130093247100001) was increased 

by $501,010.00 from $210,000.00 to $711,010.00 

 

(End of Summary of Changes) 



 

 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 2 

2. AMENDMENT/MODIFICATION NO. 

P00002 

3. EFFECTIVE DATE 

31-Aug-2021 

4. REQUISITION/PURCHASE REQ. NO. 

1300932471 

5. PROJECT NO.(If applicable) 

6. ISSUED BY  CODE  N39430 7. ADMINISTERED BY (If other than item 6) CODE  

NAVFAC EXWC 

CODE ACQ / NAVAL BASE VENTURA COUNTY 

1100 23RD AVE BLDG 1100 

PORT HUENEME CA 93043-4301 

See Item 6 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 
AUSTIN BROCKENBROUGH & ASSOCIATES LLC 

B. K. SADLER 

1011 BOULDER SPRINGS DR STE 200 

RICHMOND VA 23225-4950 

 9A. AMENDMENT OF SOLICITATION NO. 

 9B. DATED (SEE ITEM 11) 

X 
10A. MOD. OF CONTRACT/ORDER NO. 
N3943021F4122 

 
X 

10B. DATED (SEE ITEM 13) 

14-May-2021 CODE  0DDY7 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, is not extended. 
 

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegramor letter, 

provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM 10A. 

 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

X C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

DFARS 252.217-7027 Contract Definitization 

 D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor is not, X is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 

Modification Control Number: schreibw 21867 

See continuation page for modification description. 

 

 

 

 

 

 

 

 

 

 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
WILLIAM C. SCHREIBER / CONTRACTS 

TEL: (805) 982-5570 EMAIL: william.schreiber@navy.mil 

15B. CONTRACTOR/OFFEROR 

 
 

(Signature of person authorized to sign) 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

BY  

(Signature of Contracting Officer) 

16C. DATE SIGNED 

 

01-Sep-2021 

EXCEPTION TO SF 30 

APPROVED BY OIRM 11-84 
30-105-04 STANDARD FORM 30 (Rev. 10-83) 

Prescribed by GSA 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

 

SUMMARY OF CHANGES 

 
 

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30) 

 

 

The following have been added by full text: 

MOD P00002 DESCRIPTION 
 

The purpose of this modification is to add funds for the contractor’s labor and expenses that were incurred prior to 

the definitization of this task order but were unintentionally omitted from the definitization proposal. 

 

As a result of this modification, the total funded amount will increase by $94,504 from $711,010 to $805,514. 

All other terms and conditions of the task order remain the same. 

Acceptance of this modification by the Contractor constitutes an accord and satisfaction and represents payment in 

full for both time and money and for any and all costs, impact effect, and for delays and disruptions arising out of, or 

incidental to, the work as herein revised. 

 

 

SECTION 00 10 00 - SOLICITATION 

 

The total cost of this contract was increased by $94,504.00 from $711,010.00 to $805,514.00. 

 

 

CLIN 0001 

The unit price amount has increased by $94,504.00 from $711,010.00 to $805,514.00. 

The total cost of this line item has increased by $94,504.00 from $711,010.00 to $805,514.00. 

 

Accounting and Appropriation 

Summary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $94,504.00 from 

$711,010.00 to $805,514.00. 

CLIN 0001: 

AA: 97X4930 5CFX 203 4606 0 01 254 0 P.2021 .00730.001 033189 (CIN 130093247100001) was increased 

by $94,504.00 from $711,010.00 to $805,514.00 

 

(End of Summary of Changes) 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 3 

2. AMENDMENT/MODIFICATION NO. 

P00003 

3. EFFECTIVE DATE 

14-Mar-2022 

4. REQUISITION/PURCHASE REQ. NO. 

1300932471 

5. PROJECT NO.(If applicable) 

6. ISSUED BY CODE N39430 7. ADMINISTERED BY (If other than item 6) CODE  

NAVFAC EXWC 

CODE ACQ / NAVAL BASE VENTURA COUNTY 

1100 23RD AVE BLDG 1100 

PORT HUENEME CA 93043-4301 

See Item 6 

8. NAME AND ADDRESS OF CONT RACT OR (No., Street, County, State and Zip Code) 
AUSTIN BROCKENBROUGH & ASSOCIATES LLC 

B. K. SADLER 

1011 BOULDER SPRINGS DR STE 200 

RICHMOND 23225-4950 

 9A. AMENDMENT OF SOLICIT AT ION NO. 

 9B. DATED (SEE ITEM 11) 

X 
10A. MOD. OF CONT RACT /ORDER NO. 
N3943021F4122 

 
X 

10B. DATED (SEE ITEM 13) 

14-May-2021 CODE  0DDY7 FACILIT Y CODE 

11. T HIS ITEM ONLY APPLIES TO AMENDMENT S OF SOLICIT AT IONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, is not extended. 
 

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN 

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegramor letter, 

provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNT ING AND APPROPRIAT ION DAT A (If required) 

See Schedule 

13. T HIS ITEM APPLIES ONLY TO MODIFICAT IONS OF CONT RACT S/ORDERS. 

IT MODIFIES T HE CONT RACT /ORDER NO. AS DESCRIBED IN ITEM 14. 

 A. T HIS CHANGE ORDER IS ISSUED PURSUANT T O: (Specify authority) T HE CHANGES SET FORT H IN ITEM 14 ARE MADE IN T HE 
CONT RACT ORDER NO. IN ITEM 10A. 

 B. T HE ABOVE NUMBERED CONT RACT /ORDER IS MODIFIED TO REFLECT T HE ADMINIST RAT IVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORT H IN ITEM 14, PURSUANT TO T HE AUT HORIT Y OF FAR 43.103(B). 

X C. T HIS SUPPLEMENT AL AGREEMENT IS ENT ERED INT O PURSUANT TO AUT HORIT Y OF: 

FAR 52.243-1 

 D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT:  Contractor is not, X is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPT ION OF AMENDMENT /MODIFICAT ION (Organized by UCF section headings, including solicitation/contract subject matter 
where feasible.) 
Modification Control Number: schreibw 22652 

Prepared by: schreibw POL: Mod to add additional Tasking as part of the PACFLT Investigation 

 
 
 
 
 
 
 
 
 
 
 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 

Jeffrey W. King - Director - Fuels Infrastructure 

16A. NAME AND TITLE OF CONT RACT ING OFFICER (Type or print) 

William C. Schreiber 
TEL: EMAIL: 

15B. CONT RACT OR/OFFEROR 

 

(Signature of person authorized to sign) 

15C. DATE SIGNED 

 
3/14/2022 

16B. UNIT ED ST AT ES OF AMERICA 

BY  

(Signature of Contracting Officer) 

16C. DATE SIGNED 

EXCEPT ION TO SF 30 

APPROVED BY OIRM 11-84 
30-105-04 ST ANDARD FORM 30 (Rev. 10-83) 

Prescribed by GSA 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

 

SUMMARY OF CHANGES 

 
 

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30) 

 

 

The following have been added by full text: 

MOD P00003 DESCRIPTION 
 

The purpose of this modification is to add additional tasking as part of the PACFLT Investigation in accordance 

with the Statement of Work dated January 5, 2022 and the contractor’s proposal (rev 1) dated January 28, 2022. The 

total cost for this additional work is $69,428 with a period of performance of 90 days from the effective date of this 

modification. 

 
 

Acceptance of this modification by the Contractor constitutes an accord and satisfaction and represents payment in 

full for both time and money and for any and all costs, impact effect, and for delays and disruptions arising out of, or 

incidental to, the work as herein revised. 

 
 

Clarification from Mod P00001: 

The Option Items identified in Mod P00001 may be unilaterally exercised by the Government prior to the task order 

completion date of the repair task order (N3943021F4207) associated with this project. The task order completion 

date of this task order is extended to November 30, 2022 in order to match the current completion date of the repair 

task order. 

 

 

SECTION 00 10 00 - SOLICITATION 

 

The total cost of this contract was increased by $69,428.00 from $805,514.00 to $874,942.00. 

 

 

CLIN 0001 

The unit price amount has increased by $69,428.00 from $805,514.00 to $874,942.00. 

The total cost of this line item has increased by $69,428.00 from $805,514.00 to $874,942.00. 

 
 

The following Delivery Schedule Item has been deleted from CLIN 0001: 

 

DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 

30-SEP-2021 1 NAVFAC EXWC 

CATHERINE ROSETTI 

CODE CI11 

1000 23RD AVE BLDG 1000 

PORT HUENEME CA 93043-4301 

805-982-3761 
FOB: Destination 

N39430 
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The following Delivery Schedule item has been added to CLIN 0001: 

 

DELIVERY DATE QUANTITY SHIP TO ADDRESS  DODAAC / 

CAGE 
 

30-NOV-2022 1 NAVFAC EXWC 

CATHERINE ROSETTI 

CODE CI11 

1000 23RD AVE BLDG 1000 

PORT HUENEME CA 93043-4301 

805-982-3761 

FOB: Destination 

N39430 

 

 

Accounting and Appropriation 

Summary for the Payment Office 

As a result of this modification, the total funded amount for this document was increased by $69,428.00 from 

$805,514.00 to $874,942.00. 

CLIN 0001: 

AA: 97X4930 5CFX 203 4606 0 01 254 0 P.2021 .00730.001 033189 (CIN 130093247100001) was increased 

by $69,428.00 from $805,514.00 to $874,942.00 

 

(End of Summary of Changes) 
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 

1. REQUISITION NUMBER 

1300978654 
PAGE 1 OF 32 

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER 5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE 

N0060422P4022 31-Dec-2021    

7. FOR SOLICITATION a. NAME  b. TELEPHONE NUMBER (No Collect Calls) 8. OFFER DUE DATE/LOCAL TIME 

INFORMATION CALL: 
 

9. ISSUED BY 

 
 

CODE 

 

N00604 

 
 

10. THIS ACQUISITION IS 

 

X UNRESTRICTED OR 

 

 
SET ASIDE:  % FOR: 

 

NAVSUP FLC PEARL HARBOR 

1942 GAFFNEY ST 

STE 100 

SMALL BUSINESS 

HUBZONE SMALL 

WOMEN-OWNED SMALL BUS NESS (WOSB) 

ELIG BLE UNDER THE WOMEN-OWNED 

SMALL BUSINESS PROGRAM 

NAICS: 

ATTN: ROBERT DUNN 
PEARLH HARBOR HI 96860-4549 

TEL: 

FAX: 

11. DELIVERY FOR FOB DESTINA- 

 
 
 
 
 

12. DISCOUNT TERMS 

BUSINESS 
 

SERVICE-DISABLED 

VETERAN-OWNED 

SMALL BUSINESS 

EDWOSB 
 

 
8(A) 

 

13b. RATING 

541611 

 
SIZE STANDARD: 

$16,500,000 

TION UNLESS BLOCK IS 

MARKED 

SEE SCHEDULE 

 
15. DELIVER TO 

(N00604) IAW 

NATHAN HONG 

NET 30 

 
 

 
CODE  N00604 

13a. THIS CONTRACT IS A 

RATED ORDER UNDER 

DPAS (15 CFR 700) 

 

 
16. ADMINISTERED BY 

 

 
14. METHOD OF SOLICITATION 

 

RFQ IFB  RFP 

CODE 

NAVSUP FLC FUEL DEPARTMENT, CODE 700 

NEOSHO AVE, BLDG 1757 

JO NT BASE PEARL HARBOR HIC HI 96860 

SEE ITEM 9 

 

17a.CONTRACTOR/ 

OFFEROR 

POND & COMPANY 

POND 

CODE 1ENB3 FACILITY 

CODE 

 

18a. PAYMENT WILL BE MADE BY CODE 

 
DEFENSE FINANCE AND ACCOUNTING SERV 

NAVY ERP - NAVSUP 

P.O. BOX 998022 

N50083 

3500 PARKWAY LN STE 500 

PEACHTREE CORNERS GA 30092-2861 
TELEPHONE NO 

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 

CLEVELAND OH 44199-8022 

 

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK 

SUCH ADDRESS IN OFFER BELOW IS CHECKED X SEE ADDENDUM 

19. 

ITEM NO. 

20. 

SCHEDULE OF SUPPLIES/ SERVICES 

21. 

QUANTITY 

22. 

UNIT 

23. 

UNIT PRICE 

24. 

AMOUNT 

 
 

SEE SCHEDULE 
 

25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Gov t. Use Only ) 

 

See Schedule $2,408,964.80 

 
 

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. 

 

ADDENDA 

 

ARE 

 

ARE NOT ATTACHED 

 

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ARE ARE NOT ATTACHED 

 

X 

X 
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28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 29. AWARD OF CONTRACT: REF. 

COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND OFFER DATED . YOUR OFFER ON SOLICITATION 

DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY 

ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED. 

(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: 

 

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a.UNITED STATES OF AMERICA 
 

(SIGNATURE OF CONTRACTING OFFICER) 

 
 

 

30b. NAME AND TITLE OF SIGNER 

(TYPE OR PRINT) 

30c. DATE SIGNED 

 
 

1/3/22 

31b. NAME OF CONTRACTING OFFICER 

/ Contract Specialist 

TEL: 

EMAIL: 

 

(TYPE OR PRINT) 31c. DATE SIGNED 

 

 
31-Dec-2021 
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 

(CONTINUED) 

 
PAGE 2 OF 32 

19. 

ITEM NO. 

20. 

SCHEDULE OF SUPPLIES/ SERVICES 

21. 

QUANTITY 

22. 

UNIT 

23. 

UNIT PRICE 

24. 

AMOUNT 

  

 

SEE SCHEDULE 

    

32a. QUANTITY IN COLUMN 21 HAS BEEN 

RECEIVED INSPECTED 
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:   

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f . TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 

CORRECT FOR 

36. PAYMENT 

 

COMPLETE PARTIAL FINAL 

37. CHECK NUMBER 

 PARTIAL  FINAL 

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS 

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1449 (REV. 2/2012) BACK 
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Section SF 1449 - CONTINUATION SHEET 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  12 Months $179,372.40 $2,152,468.80 

DATA ANALYSIS SUPPORT SERVICES 

FFP 

Data Analysis Support Services in accordance with PWS contained herein. 

FOB: Destination 

MILSTRIP: 1300978654 

PURCHASE REQUEST NUMBER: 1300978654 

PSC CD: R799 

 

 
 
 

NET AMT $2,152,468.80 
 

ACRN AA 

CIN: 130097865400001 

$2,152,468.80 

 

 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Group $256,496.00 $256,496.00 NTE 

TRAVEL 

FFP 

All travel shall be in accordance with FAR 31.205-46 at a not to exceed amount of 

two hundred fifty-six thousand four hundred ninety-six dollars. 

FOB: Destination 

MILSTRIP: 1300978654 

PURCHASE REQUEST NUMBER: 1300978654 

PSC CD: R799 

 

 
 
 

NET AMT $256,496.00 
 

ACRN AB 

CIN: 130097865400002 

$256,496.00 

 

 

 

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 



N0060422P4022 

Page 58 of 

32 

58 

 

 

 
 

Supplies/services will be inspected/accepted at: 

 
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 

0001 Destination Government Destination Government 
0002 Destination Government Destination Government 

 

 

 

 
DELIVERY INFORMATION 

 
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 

0001 POP 31-DEC-2021 TO 

30-DEC-2022 

N/A (N00604) IAW 

NATHAN HONG 

NAVSUP FLC FUEL DEPARTMENT, CODE 

700 

NEOSHO AVE, BLDG 1757 

JOINT BASE PEARL HARBOR HIC HI 

96860 

N00604 

   808-473-7831 
FOB: Destination 

 

0002 POP 31-DEC-2021 TO 

30-DEC-2022 
N/A (SAME AS PREVIOUS LOCATION) 

FOB: Destination 
N00604 

 

 

 

 
ACCOUNTING AND APPROPRIATION DATA 

 
AA: 1721804 9U3N 251 69231 0 050120 2D 000000 

COST CODE: A00006489683 

AMOUNT: $2,152,468.80 

 

AB: 1721804 9U3N 220 69231 0 050120 2D 000000 

COST CODE: A00006489683 

AMOUNT: $256,496.00 

 
ACRN CLIN/SLIN CIN AMOUNT 

AA 0001 130097865400001 $2,152,468.80 
AB 0002 130097865400002 $256,496.00 

 

 
CLAUSES INCORPORATED BY REFERENCE 

 

 
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2020 

 Transactions  

52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011 
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52.204-13 System for Award Management Maintenance OCT 2018 

52.204-18 Commercial and Government Entity Code Maintenance AUG 2020 

52.204-21 Basic Safeguarding of Covered Contractor Information DEC 2021 
 Systems  

52.212-4 Contract Terms and Conditions--Commercial Products and DEC 2021 
 Commercial Services  

52.232-39 Unenforceability of Unauthorized Obligations JUN 2013 

52.232-40 Providing Accelerated Payments to Small Business DEC 2021 
 Subcontractors  

52.252-6 Authorized Deviations In Clauses NOV 2020 

252.203-7000 Requirements Relating to Compensation of Former DoD SEP 2011 
 Officials  

252.203-7003 Agency Office of the Inspector General AUG 2019 

252.204-7003 Control Of Government Personnel Work Product APR 1992 

252.204-7004 Antiterrorism Awareness Training for Contractors. FEB 2019 

252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2019 
 Incident Reporting  

252.204-7015 Notice of Authorized Disclosure of Information for Litigation MAY 2016 
 Support  

252.204-7018 Prohibition on the Acquisition of Covered Defense JAN 2021 
 Telecommunications Equipment or Services  

252.204-7020 NIST SP 800-171 DoD Assessment Requirements NOV 2020 

252.204-7023 Reporting Requirements for Contracted Services. JUL 2021 

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991 

252.225-7012 Preference For Certain Domestic Commodities DEC 2017 

252.225-7048 Export-Controlled Items JUN 2013 

252.227-7015 Technical Data--Commercial Items FEB 2014 

252.227-7037 Validation of Restrictive Markings on Technical Data SEP 2016 

252.232-7003 Electronic Submission of Payment Requests and Receiving DEC 2018 
 Reports  

252.232-7010 Levies on Contract Payments DEC 2006 

252.232-7017 Accelerating Payments to Small Business Subcontractors-- APR 2020 
 Prohibition on Fees and Consideration  

252.237-7010 Prohibition on Interrogation of Detainees by Contractor JUN 2013 
 Personnel  

252.243-7002 Requests for Equitable Adjustment DEC 2012 
252.244-7000 Subcontracts for Commercial Items JAN 2021 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 
 

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 

EXECUTIVE ORDERS--COMMERCIAL PRODUCTS AND COMMERCIAL SERVICES (NOV 2021) 

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 

incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 

acquisitions of commercial products and commercial services: 

 

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 

 

(2) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by 

Kaspersky Lab and Other Covered Entities (NOV 2021) (Section 1634 of Pub. L. 115-91). 
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(3) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or 

Equipment. (NOV 2021) (Section 889(a)(1)(A) of Pub. L. 115-232). 

 

(4) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Nov 2015). 

(5) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

(6) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 

U.S.C. 3805 note)). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 

indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 

applicable to acquisitions of commercial products and commercial services: [Contracting Officer check as 

appropriate.] 
 

  (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUN 2020), with Alternate I (NOV 

2021) (41 U.S.C. 4704 and 10 U.S.C. 2402). 
 

  (2) 52.203-13, Contractor Code of Business Ethics and Conduct (NOV 2021) (41 U.S.C. 3509). 
 

  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 

2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 

Act of 2009.) 
 

  (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (JUN 2020) (Pub. L. 

109-282) (31 U.S.C. 6101 note). 
 

  (5) [Reserved] 

 

X (6) 52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743 of Div. C). 
 

  (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct 2016) (Pub. 

L. 111-117, section 743 of Div. C). 

 

X (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, 

or Proposed for Debarment. (NOV 2021) (31 U.S.C. 6101 note). 
 

  (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (OCT 2018) (41 

U.S.C. 2313). 
 

 (10) [Reserved] 
 

 (11) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (SEP 2021) (15 U.S.C. 657a). 
 

 (12) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (SEP 2021) (if 

the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 
 

 (13) [Reserved] 
 

 (14)(i) 52.219-6, Notice of Total Small Business Set-Aside (NOV 2020) (15 U.S.C. 644). 
 

 (ii) Alternate I (MAR 2020) of 52.219-6. 
 

 (15)(i) 52.219-7, Notice of Partial Small Business Set-Aside (NOV 2020) (15 U.S.C. 644). 
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 (ii) Alternate I (MAR 2020) of 52.219-7. 
 

 (16) 52.219-8, Utilization of Small Business Concerns (OCT 2018) (15 U.S.C. 637(d)(2) and (3)). 
 

 (17)(i) 52.219-9, Small Business Subcontracting Plan (NOV 2021) (15 U.S.C. 637(d)(4)). 
 

 (ii) Alternate I (NOV 2016) of 52.219-9. 
 

 (iii) Alternate II (NOV 2016) of 52.219-9. 
 

 (iv) Alternate III (JUN 2020) of 52.219-9. 
 

 (v) Alternate IV (SEP 2021) of 52.219-9. 
 

 (18) (i) 52.219-13, Notice of Set-Aside of Orders (MAR 2020) (15 U.S.C. 644(r)). 
 

 (ii) Alternate I (MAR 2020) of 52.219-13. 
 

 (19) 52.219-14, Limitations on Subcontracting (SEP 2021) (15 U.S.C. 657s). 
 

 (20) 52.219-16, Liquidated Damages—Subcontracting Plan (SEP 2021) (15 U.S.C. 637(d)(4)(F)(i)). 
 

 (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (SEP 2021) (15 U.S.C. 

657f). 
 

 (22) (i) 52.219-28, Post-Award Small Business Program Rerepresentation (SEP 2021) (15 U.S.C. 632(a)(2)). 
 

  (ii) Alternate I (MAR 2020) of 52.219-28. 
 

 (23) 52.219-29, Notice of Set-Aside for, or Sole-Source Award to, Economically Disadvantaged Women- 

Owned Small Business Concerns (SEP 2021) (15 U.S.C. 637(m)). 
 

 (24) 52.219-30, Notice of Set-Aside for, or Sole-Source Award to, Women-Owned Small Business Concerns 

Eligible Under the Women-Owned Small Business Program (SEP 2021) (15 U.S.C. 637(m)). 
 

 (25) 52.219-32, Orders Issued Directly Under Small Business Reserves (MAR 2020) (15 U.S.C. 644(r)). 
 

 (26) 52.219-33, Nonmanufacturer Rule (SEP 2021) (15 U.S.C. 657s). 

 

X (27) 52.222-3, Convict Labor (JUN 2003) (E.O. 11755). 
 

 (28) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2020) (E.O. 13126). 

X (29) 52.222-21, Prohibition of Segregated Facilities (APR 2015). 

X (30)(i) 52.222-26, Equal Opportunity (SEPT 2016) (E.O. 11246). 
 

 (ii) Alternate I (FEB 1999) of 52.222-26. 

 

X (31)(i) 52.222-35, Equal Opportunity for Veterans (JUN 2020) (38 U.S.C. 4212). 
 

 (ii) Alternate I (JUL 2014) of 52.222-35. 

 

X (32)(i) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN 2020) (29 U.S.C. 793). 
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 (ii) Alternate I (JUL 2014) of 52.222-36. 

 

X (33) 52.222-37, Employment Reports on Veterans (JUN 2020) (38 U.S.C. 4212). 

 

X (34) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 

13496). 

 

X (35)(i) 52.222-50, Combating Trafficking in Persons (NOV 2021) (22 U.S.C. chapter 78 and E.O. 13627). 
 

   (ii) Alternate I (MAR 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 

 

X (36) 52.222-54, Employment Eligibility Verification (NOV 2021). (E. O. 12989). (Not applicable to the 

acquisition of commercially available off-the-shelf items or certain other types of commercial products or 

commercial services as prescribed in FAR 22.1803.) 
 

 (37)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (MAY 

2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 

items.) 
 

 (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of 

commercially available off-the-shelf items.) 
 

 (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (JUN 

2016) (E.O. 13693). 
 

 (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners 

(JUN 2016) (E.O. 13693). 
 

  (40) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (JUN 2014) (E.O.s 13423 and 

13514). 
 

  (ii) Alternate I (OCT 2015) of 52.223-13. 
 

  (41)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (JUN 2014) (E.O.s 13423 and 13514). 
 

  (ii) Alternate I (JUN 2014) of 52.223-14. 
 

 (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (MAY 2020) (42 U.S.C. 8259b). 
 

 (43)(i) 52.223-16, Acquisition of EPEAT®-Registered Personal Computer Products (OCT 2015) (E.O.s 

13423 and 13514). 
 

 (ii) Alternate I (JUN 2014) of 52.223-16. 

 

X (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (JUN 2020) (E.O. 

13513). 
 

 (45) 52.223-20, Aerosols (JUN 2016) (E.O. 13693). 
 

 (46) 52.223-21, Foams (JUN 2016) (E.O. 13693). 
 

 (47)(i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 
 

 (ii) Alternate I (JAN 2017) of 52.224-3. 



N0060422P4022 

Page 63 of 

32 

63 

 

 

 

 

 (48) 52.225-1, Buy American--Supplies (NOV 2021) (41 U.S.C. chapter 83). 
 

 (49) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (NOV 2021) (41 U.S.C. chapter 

83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 

108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43. 
 

 (ii) Alternate I (JAN 2021) of 52.225-3. 
 

 (iii) Alternate II (JAN 2021) of 52.225-3. 
 

 (iv) Alternate III (JAN 2021) of 52.225-3. 
 

 (50) 52.225-5, Trade Agreements (OCT 2019) 19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 
 

 (51) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2021) (E.O.'s, proclamations, and statutes 

administered by the Office of Foreign Assets Control of the Department of the Treasury). 
 

  (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (OCT 2016) 

(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 
 

 (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (NOV 2007) (42 U.S.C. 5150 
 

 (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (NOV 2007) (42 U.S.C. 

5150). 
 

  (55) 52.229-12, Tax on Certain Foreign Procurements (FEB 2021). 
 

 (56) 52.232-29, Terms for Financing of Purchases of Commercial Products and Commercial Services (NOV 

2021) (41 U.S.C. 4505, 10 U.S.C. 2307(f)). 
 

 (57) 52.232-30, Installment Payments for Commercial Products and Commercial Services (NOV 2021) (41 

U.S.C. 4505, 10 U.S.C. 2307(f)). 

 

X (58) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (OCT 2018) (31 U.S.C. 

3332). 
 

 (59) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (JUL 

2013) (31 U.S.C. 3332). 
 

 (60) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332). 

 

X (61) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a). 
 

  (62) 52.242-5, Payments to Small Business Subcontractors (JAN 2017)(15 U.S.C. 637(d)(13)). 
 

 (63)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (NOV 2021) (46 U.S.C. 

55305 and 10 U.S.C. 2631). 
 

 (ii) Alternate I (APR 2003) of 52.247-64. 
 

 (iii) Alternate II (NOV 2021) of 52.247-64. 

 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 

the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
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law or Executive orders applicable to acquisitions of commercial products and commercial services: [Contracting 

Officer check as appropriate.] 
 

 (1) 52.222-41, Service Contract Labor Standards (AUG 2018) (41 U.S.C. chapter 67). 
 

 (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. 

chapter 67). 
 

 (3) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple 

Year and Option Contracts) (AUG 2018) (29 U.S.C. 206 and 41 U.S.C. chapter 67). 
 

 (4) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 

2014) (29 U.S.C 206 and 41 U.S.C. chapter 67). 
 

 (5) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 

 (6) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 

  (7) 52.222-55, Minimum Wages Under Executive Order 13658 (NOV 2020) (E.O. 13658). 
 

 (8) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706). 
 

 (9) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (JUN 2020) (42 U.S.C. 1792). 

 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 

(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, as 

defined in FAR 2.101, on the date of award of this contract, and does not contain the clause at 52.215-2, Audit and 

Records--Negotiation. 

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 

have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 

to this contract. 

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 

evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 

shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 

this contract is completely or partially terminated, the records relating to the work terminated shall be made 

available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 

clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 

until such appeals, litigation, or claims are finally resolved. 

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 

regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 

the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 

Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 

commercial products or commercial services. Unless otherwise indicated below, the extent of the flow down shall be 

as required by the clause— 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (NOV 2021) (41 U.S.C. 3509). 
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(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 

 

(iii) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by 

Kaspersky Lab and Other Covered Entities (NOV 2021) (Section 1634 of Pub. L. 115-91). 

 

(iv) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or 

Equipment. (NOV 2021) (Section 889(a)(1)(A) of Pub. L. 115-232). 

 

(v) 52.219-8, Utilization of Small Business Concerns (Oct 2018) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 

that offer further subcontracting opportunities. If the subcontract (except subcontracts 

to small business concerns) exceeds the applicable threshold specified in FAR 19.702(a) on the date of subcontract 

award, the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 

 

(vi) 52.222-21, Prohibition of Segregated Facilities (Apr 2015). 

 

(vii) 52.222-26, Equal Opportunity (Sep 2016) (E.O. 11246). 

 

(viii) 52.222-35, Equal Opportunity for Veterans (JUN 2020) (38 U.S.C. 4212). 

 

(ix) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN 2020) (29 U.S.C. 793). 

 

(x) 52.222-37, Employment Reports on Veterans (JUN 2020) (38 U.S.C. 4212). 

 

(xi) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). 

Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

 

(xii) 52.222-41, Service Contract Labor Standards (Aug 2018), (41 U.S.C. chapter 67). 

 

(xiii)  (A) 52.222-50, Combating Trafficking in Persons (NOV 2021) (22 U.S.C. chapter 78 and E.O. 13627). 
 

 (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 

(xiv) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 

 

(xv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (May 2014) (41 U.S.C. chapter 67) 

 

(xvi) 52.222-54, Employment Eligibility Verification (NOV 2021) (E. O. 12989). 

 

(xvii) 52.222-55, Minimum Wages Under Executive Order 13658 (NOV 2020) (E.O. 13658). 

 

 

(xviii) 52.222-62, Paid Sick Leave Under Executive Order 13706 (Jan 2017) (E.O. 13706). 
 

(xix) (A) 52.224-3, Privacy Training (Jan 2017) (5 U.S.C. 552a). 
 

(B) Alternate I (Jan 2017) of 52.224-3. 
 

(xx) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 

862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 
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(xxi) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (JUN 2020) (42 U.S.C. 1792). Flow 

down required in accordance with paragraph (e) of FAR clause 52.226-6. 

 

(xxii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (NOV 2021) (46 U.S.C. 55305 and 

10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the Contractor may include in its subcontracts for commercial products and commercial 

services a minimal number of additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 

 

 

 

 
 

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in 

the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 

Contractor within 30 days. 

 

(End of clause) 

 

 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

FAR Clauses: https://www.acquisition.gov/browse/index/far/ 

DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfarspgi/current/ 
 

(End of clause) 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 

 
 

(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 

activity, or organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

http://www.acquisition.gov/browse/index/far/
http://www.acq.osd.mil/dpap/dars/dfarspgi/current/
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“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 

done external to the entitlement system. 

 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 

Payment Requests and Receiving Reports. 

 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 

and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232- 

7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.sam.gov; and 
 

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 

available at this web site. 

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 

accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 
 

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

 

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 

requests and receiving reports in WAWF for this contract or task or delivery order: 

 

(1) Document type. The Contractor shall submit payment requests using the following document type(s): 

 

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 

 

(ii) For fixed price line items— 

 

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 

Officer. 

 

N/A 

 
 

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 

requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 

Contracting Officer. 

 

COMBO 

 
 

(iii) For customary progress payments based on costs incurred, submit a progress payment request. 

 

(iv) For performance based payments, submit a performance based payment request. 

 

(v) For commercial item financing, submit a commercial item financing request. 

 

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 

contract. 
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[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 

receiving report in one step.] 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system. 

 

 
Routing Data Table* 

 

Field Name in WAWF Data to be entered in WAWF 

Pay Official DoDAAC N50083 

Issue By DoDAAC N00604 

Admin DoDAAC** N00604 

Inspect By DoDAAC N/A 

Ship To Code N40295 PHBR 

Ship From Code N/A 

Mark For Code N/A 

Service Approver (DoDAAC) N/A 

Service Acceptor (DoDAAC) N40295 PHBR 

Accept at Other DoDAAC N/A 

LPO DoDAAC N/A 

DCAA Auditor DoDAAC N/A 

Other DoDAAC(s) N/A 

 
 

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 

of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 

Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

 
(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

 
(g) WAWF point of contact. 

 
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 

WAWF point of contact. 

 
N/A 

 
(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

 
(End of clause) 
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PERFORMANCE WORK STATEMENT 

PERFORMANCE WORK STATEMENT 

NAVAL SUPPLY SYSTEMS COMMAND, FLEET LOGISTICS CENTER, PEARL HARBOR 

 
 

1. BACKGROUND: 
 

NAVSUP Fleet Logistics Center Pearl Harbor’s Fuel Department is responsible for operating, sustaining, 

restoring and modernizing Petroleum, Oil and Lubricant (POL) infrastructure in order to maximize operational 

readiness. Since 2014, the Fuel Department has experienced several fuel leaks and releases throughout the fuel 

facility. There are multiple investigations being conducted on recent and prior leaks and releases. The requests 

for information (RFI) from Congress, regulators, elected officials, and investigation teams has significantly 

affected the time available to Fuel Department management personnel to perform the basic management 

functions fuel operations require. 

 

2. OBJECTIVE/SCOPE: 
 

NAVSUP Fleet Logistics Center Pearl Harbor has a requirement for services including consulting, providing 

technical support, technical writing, knowledge management, cataloging information, generating briefs and 

reports, digital mapping, and digitization of hardcopy records. These services advise and assist the Government 

as the Subject Matter Expert (SME) in data management, analysis strategies, and response to senior level RFIs. 

This support requires personnel familiar with the Red Hill Bulk Fuel Storage Facility, pipelines, valves, 

hydrants, and appurtenances on Joint Base Pearl Harbor Hickam (JBPHH) and in the City and County of 

Honolulu, State of Hawaii (Red Hill Fuel Facility). 

 

The Contractor shall provide support services in the following consulting and technical areas: (1) technical 

writing in regards to the Red Hill Fuel Facility; (2) developing reports and briefs for senior officials: (3) 

knowledge management to catalog information, create digital maps, and convert hardcopy records to a digital 

format. High-level objectives and responsibilities are described below. High-level objectives are not unique to 

one specific task and may be represented across multiple tasks. Specific tasks are listed in Section 3 – 

Performance Requirements. 

 
• Enhance the strategic reporting capabilities of the infrastructure and operations of the NAVSUP Fleet 

Logistics Center Pearl Harbor Fuel Department and provide experienced and knowledgeable support 
staff with experience with strategic reporting in response to RFIs. 

• Have a broad knowledge and understanding of Navy Fuel operations and maintenance and specifically 
have experience with the Red Hill Fuel Facility. A close familiarity with NAVSUP Fleet Logistics 
Center Pearl Harbor fuel related processes and understanding of NAVSUP Fleet Logistics Center Pearl 
Harbor Fuel Department operations is required. 

• Provide business smart and operationally sound process improvements, and help determine the most 
cost effective means for writing and presenting RFIs, reports, and briefs on petroleum repair, 
maintenance and operations. 

• Provide support to the various programs managers within NAVSUP Fleet Logistics Center Pearl 
Harbor. 

• Assist in the development, implementation and execution of data gathering and reporting initiatives. 

• Perform skilled data analytics to support recommendations related to RFI responses, briefs and reports. 

• Create technical documents and manuals; explain complex information in a clear and concise manner 
and working with engineering and operations staff to ensure accuracy of product descriptions. 

• Provide both commercial and federal energy industry insight. 

• Provides advisory and assistance on a number of interest areas, which includes: Data Automation and 
Data Visualization. 

 

3. PERFORMANCE REQUIREMENTS 
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This section of the PWS defines the performance requirements and the performance results the government 

intends to measure the contractor’s performance. 

 

3.1. TASK 1- Enhance NAVSUP Fleet Logistics Center Pearl Harbor reporting capability and increase response 

times. Task 1 Background: Due to the increased requirements for reporting, NAVSUP Fleet Logistics 

Center Pearl Harbor has a requirement to collect, organize, and prepare for distribution of briefs, records and 

RFIs. 

 

3.1.1. The Contractor shall develop new data management and reporting capabilities to track the 

compliance of formal and informal RFIs. Provide support to develop an organized, categorized 

software suite of information to quickly access the information for responses to RFIs. Any data 

management systems or reporting systems created by the contractor must be useable on government 

systems and are the property of the government. Contractor must ensure FLC Pearl Harbor personnel 

are able to use and have full access, to include editing, to any software suite of information that is 

developed as part of this contract. 

 

3.1.1.1. The Contractor shall conduct an assessment of the data management and reporting 

requirements of NAVSUP Fleet Logistics Center Pearl Harbor Fuel infrastructure and 

operations, making a recommendation on how to best implement a solution to address these 

needs. The recommendations and proposed solution shall consider how to best integrate 

existing information by category for ease of reporting. 

 

3.1.1.2. The Contractor shall present and execute a plan for developing the new data management and 

reporting capabilities solution. 

 

3.1.1.3. The Contractor shall define and establish a process for the development of the knowledge 

management system. This shall include the process, timeline, and set of stakeholders involved 

in the development of technically written responses to RFI and the development of a 

knowledge management system. In addition, it shall include the methodology and types of 

analysis required to define the work execution plan and associated budget to meet the 

requirements. 

 

3.1.1.4. The Contractor shall collect all existing Red Hill data and input the information into the newly 

developed database or data library. 

 

3.1.2. The Contractor shall develop enhancements to the current data management and reporting 

capabilities for fuel assets, infrastructure and operations. The requirement is to improve user- 

friendliness, data integrity, and incorporate new emerging data fields, metrics, and other reporting 

requirements. Enhancement support services shall include: 

 

3.1.2.1. Enhancements shall cover data management, program analysis, data integrity and reporting 

capabilities for operations and maintenance of the Red Hill Fuel Facility. 

 

3.1.2.2. Informational Briefings and User Guides for enhancements: The Contractor shall conduct an 

informational briefing and develop or update user guides and other instruction documents for 

each information-sharing enhancement that is/are implemented. 

 

3.1.3. Informational Briefings, User Guides, and RFI Responses. 

 

3.1.3.1. The Contractor shall provide informational briefings that support in-person and virtual 

participation for reporting requirements of the NAVSUP Fleet Logistics Center Pearl Harbor 

Fuel Department. 

 

3.1.3.2. The Contractor shall develop written user guides, desk references, and other instruction 
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documents that provide systematic processes on how to execute key actions in a database, 

SharePoint, or share drive. 

 

3.1.3.3. The Contractor shall author, review and edit RFIs, identifying all mandatory requirements, 

deliverables and milestones resulting in completed RFIs to publish to key stakeholders, 

regulators, and senior officials. 

 

3.1.4. Database Maintenance Activities. 

 

3.1.4.1. The Contractor shall maintain all information in a single, cataloged location. 

 

3.1.4.2. The Contractor shall conduct weekly back-ups. 

 

3.1.4.3. The Contractor shall implement monthly System Administrator updates. 

 

3.1.4.4. The Contractor shall provide targeted information briefings and desk side assistance to 

Program Managers and other stakeholders with the database/storage functionality. 

 

3.1.4.5. The Contractor shall assist NAVSUP Fleet Logistics Center Pearl Harbor with generating 

reports in support of daily operations. 

 

3.1.4.6. The Contractor shall prepare a weekly report that provides details on RFI progress, upcoming 

briefs and reports. 

 

3.1.5. Improve and enhance Fleet Logistics Center Pearl Harbor Fuel Department databases, share drives; 

excel spreadsheets, and power point briefs. 

 

3.1.5.1.  The contractor shall develop new data management and reporting capabilities to develop, 

organize, and build a cache of ready for issue responses to past, current, and future RFIs. 

 

3.1.5.1.1. The Contractor shall conduct continual assessments and make recommendations on how 

existing information as it applies to NAVSUP Fleet Logistics Center Pearl Harbor’s 

RFIs, required briefs and/or reports. 

 

3.1.5.1.2. The Contractor shall develop a plan for integrating recommendations that have been 

reviewed and approved by NAVSUP Fleet Logistics Center Pearl Harbor, into the 

existing systems and processes. Solution can include options other than Microsoft 

Access; however, alternate platforms will need to be supported by NMCI. 

 

3.1.5.1.3. The Contractor shall author, review and edit RFIs, identifying all mandatory 

requirements, deliverables and milestones resulting in a completed RFI to publish to key 

stakeholders, regulators, and senior officials. 

 

3.1.5.2. Develop enhancements to the current data management and reporting capabilities to improve 

user-friendliness, data integrity, and incorporate new emerging data fields, metrics, and other 

reporting requirements. 

 

3.1.5.2.1. The Contractor shall conduct beta testing and demonstrations of the new functionality 

for each version enhancement with the Fuel Department and NAVSUP Fleet Logistics 

Center Pearl Harbor Front Office Staff with the objective of allowing users to become 

familiar with and provide comments on the new capabilities. 

 

3.1.5.2.2. The Contractor shall conduct informational briefings and develop or update user guides 

and other instruction documents for each database enhancement that is implemented. 
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3.1.5.3. Conduct informational briefings and develop or update user guides and other instruction 

documents for each database enhancement that is implemented. 

 

3.1.5.3.1. The Contractor shall conduct informational briefings that support in-person and virtual 

participation for personnel on the functionality of the most recent informational updates. 

 

3.1.5.3.2. The Contractor shall provide written user guides, desk references, and other instruction 

documents that provide systematic processes on how to execute key actions in a 

database or other knowledge management portal. 

 

3.1.5.4. Provide troubleshooting and resolving technical issues. 

 

3.1.5.4.1. The Contractor shall provide weekly back-ups. 

 

3.1.5.4.2. The Contractor shall implement monthly System Administrator updates. 

 

3.1.5.4.3. The Contractor shall provide targeted training and desk side assistance to the Fuel 

Department and Front Office Leadership. 

 

3.1.5.4.4. The Contractor shall assist NAVSUP Fleet Logistics Center Pearl Harbor with 

generating reports in support of daily information requests. Be prepared to respond to 

RFIs within 24 hours. 

 

3.1.5.4.5. The Contractor shall prepare weekly reports on status of knowledge management, 

technical writing accomplishments, data management, and digital products. 

 

3.1.5.5. Migration and Security: The Contractor shall work closely with NAVSUP Fleet Logistics 

Center Pearl Harbor Code 303 to ensure information security. 

 

3.2. TASK 2- Refinement of existing information into clear and coherent technical information. Task 2 

Background: This task requires skilled wordsmithing, distillation of technical information, and writing 

tailored to government/public sector clients. The writer must have experience with the Red Hill Fuel Facility. 

 

3.2.1. The Contractor shall provide documentation of clear and coherent technical information, distillation 

of the technical complexities of the Red Hill Fuel Facility, writing that addresses mandatory 

requirements/information requested, and is appropriate for the end client/readers. 

 

3.2.2. The Contractor shall work with internal Proposal and Business Development teams to ensure 

finalized documents meets requirements. 

 

3.2.3. The Contractor shall meet with proposal teams, marketing teams, writers, colleagues, and managers 

to discuss technical problems. 

 

3.3. TASK 3- Development of knowledge management system for technical writing in response to current and 

future RFIs, briefs, or reports. RFIs are estimated at fifty (50) per month. At a minimum the Government 

requires onsite subject matter expertise support in Operations, Maintenance, and Knowledge 

Management areas. 

 

3.3.1. The Contractor shall define and establish a process for the development of the knowledge 

management system. This shall include the process, timeline, and set of stakeholders involved in the 

development of technically written responses to RFI and the development of a knowledge 

management system. In addition, it shall include the methodology and types of analysis required to 

define the work execution plan and associated budget to meet the requirements. 

 

3.3.2. The Contractor shall update and maintain all Process Documentation and Reference Materials. 
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3.3.3. The Contractor shall provide strategic advice and technical and analytical support in response to RFIs 

on operations and maintenance of the Red Hill Fuel Facility. 

 

3.3.3.1. The Contractor shall conduct data mining, data organization, and use the categorization system 

for all information related to the Red Hill Fuel Facility. 

 

3.3.4. Provide strategic advice and technical, analytical, and management support across the Red Hill Fuel 

Facility. 

 

3.3.4.1. The Contractor shall provide technical and analytical support on Strategic Studies and 

Initiatives. 

 

3.3.4.1.1. The Contractor shall provide technical and analytical support and strategic advisory 

assistance to NAVSUP Fleet Logistics Center Pearl Harbor on ongoing and emerging 

special studies, RFIs and investigations. In addition, the Contractor shall provide 

assistance in preparing responses to internal and external requests associated to these 

studies, RFIs and investigations. 

 

3.3.4.2. The Contractor shall provide Subject Matter Expertise on relevant topics: NAVSUP Fleet 

Logistics Center Pearl Harbor requires Subject Matter Experts on a variety of topics such as 

DoD fuel policy, DoD fuel operations and maintenance. Contractor support must have relevant 

experience at the Red Hill Fuel Facility. 

 

3.3.4.3. Support for key events and workshops: The Contractor shall provide technical, analytical, and 

facilitation advice and support to NAVSUP Fleet Logistics Center Pearl Harbor, for key events 

and workshops such as Town Halls, Fuel Tank Advisory Committee meetings, and other 

military and public events. Support may include defining the topics and objectives for these 

workshops, making recommendations on event format and structure, assisting with facilitation, 

and capturing and tracking follow-ups and action items. Key event and workshop support may 

require travel at the discretion and approval of the COR and the Contracting Officer (CO). 

 

3.4. TASK 4 – Provide Program and Contract Management Support 

 

3.4.1. The Contractor shall provide the necessary resources to effectively oversee the performance of all 

requirements as defined herein. Within this responsibility, the Contractor shall develop and 

implement a quality control and management oversight plan to effectively manage the staff and the 

performance per the performance standards established herein. 

 

3.4.2. The Contractor shall ensure the support is properly accomplished and ensure accountability and 

auditability. The Contractor shall develop and deliver a weekly status report. The Contractor shall 

prepare the weekly status report to detail the accomplishments to date, projected activities and a 

schedule to accomplish those projected activities. This report shall also project the availability of 

Contractor resources and include copies of completed deliverables. This report shall be provided 

electronically and in person to the NAVSUP Fleet Logistics Center Pearl Harbor on the first working 

day of each week. If NAVSUP Fleet Logistics Center Pearl Harbor determines reports are 

insufficient for any reason, the Contractor shall revise the report to acceptable levels and resubmit it 

within four (4) calendar days. Copies of deliverables due weekly will be provided with weekly 

contract status report. 

 

3.4.3. The Contractor shall meet at a minimum every week with the COR or their designee and other 

Government representatives, at the discretion of the COR or designee, to review Contract 

performance. There may be conditions where the Contractor will meet more frequently due to 

unanticipated circumstances. 



N0060422P4022 

Page 74 of32 

74 

 

 

 

3.4.4. The Contrn.ctor shall, within ten (I 0) business days following the award date, attend a Kick-Off/Post 

Award Meeting ,vith NAVSUP Fleet Logistics Center Pearl Harbor, to review contract goals and 

objectives, and to discuss technical requirements, administrative matters, secmity requirements, 

project transition, Government Furnished Infonnation/Materials/Equipment (GFI/GFM/GFE), the 

milestone schedule, review cycles, and invoicing, and as otherwise necessa1y. 

 

3.4.4.1. The Contractor shall prepare and present its plan for performing all tasks under the award. The 

Kick-Of£'Post Award Meeting shall include the CO and other necessa1y Government 

personnel, and all Contractor "key personnel." The Meeting shall be held at the Govemment 

facility. All work must be conducted on Joint Base Pearl Harbor-Hickam 

 

3.4.4.2. The Contractor shall develop a Kick-Off/Post Award Meeting agenda and presentation slides 

summarizing the contract management and implementation plan. The Contractor shall develop 

and present a staffing plan for all "Key Personnel" and non-key personnel. The agenda and 

staffing plan shall be delivered to the CO five (5) calendar days prior to the proposed Kick 

Offi'Post Award Meeting for Government review. 

 

3.4.5. Transition-in Performance: The Contractor shall plan for and execute a transition-in strategy to 

provide for the on-boarding of appropriately qualified personnel with the required DoD security 

elements needed to support a smooth and seamless transition from the incumbent supp01t team to 

"foll performance" within 10 calendar days of award. Transition-in Performance includes all staffing 

activities, as well as the necessaiy knowledge trnnsfer and caphire to ensure ''work-in-progress" is 

smoothly transitioned, and mission support is not intenupted. Performance measures for the first 60 

days will be recorded ai1d rep01ted for monitoring prnposes, but will not be used as perfonnai1ce 

indicators until the completion of the 3rd month of performance. 

 

3.4.6. Tra11Sition-out Performance: The Contractor shall plan for and support the smooth and seainless 

tra11Sition-out at the end of the perfonnance period. The Contractor shall develop and deliver a 

traiisition-out plan defining its knowledge transfer plan with specific emphasis on tra11Siting work-in 

progress. The Contractor shall coordinate with any incoming individuals and/or organization as 

necessary to enable a seamless trnnsition with minimum intem.1ption of mission support. The 

Contractor shall remain accountable for performance consistent with the Performance Requirements 

Summary below until the end of the contract period of perfonnance.. 

 
4. PERFORMANCE STANDARDS 

 

PWS 

SECTION 

PERFORMANCE STANDARD ACCEPTABLE 

QUALITY LEVEL 
SURVEILLANCE 

METHOD 

3.1 Build an electronic location to amass all 

related fuel infonnation into a single 

location and logically categorize. 

100% Compliance COR Inspection 

Weekly 

3.1.14 Collect all existing Red Hill data and input 

infmmation into newly developed database 

or data library. 

99% Compliai1ce COR Inspection 

Weekly 

3.1, 3.2, 
3.3,3.4 

Daily (when required) and Weekly status 

reports submitted timelv. 
99% COR Inspection 

3.2 Refinement of existing information into 

clear and coherent tedmical information. 

99% COR Inspection 

Weekly 

3.3 Development of knowledge management 

system 

99% COR Inspection 

Daily and Weekly 

3.4 
 

I 

Provide Program and Contract Management 

Suppmt 

99% COR Inspection 

Weekly 

3.1.5.4.4 Timely Response to RFI(s) 100% COR 

Inspection/Review 
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5. DELIVERABLE SCHEDULE 

 

 

 

PWS 

SECTION 

DESCRIPTION FORMAT DISTRIBUTION DUE DATE 

3.4.4 Kick-Off/Post 

Award Meeting 

Agenda& 

Presentation 

Contractor Fonnat 

(Word, PDF, Excel) 

Send to COR via 

email 

NLT 10 days after 

award 

3.1, 3.2, 

3.3, 3.4 

Weekly Updates Contrnctor Fonnat 

(Word, PDF, Excel) 

Send to COR via 

email 

First working day of 

the week 

3.4.4.2 Staffing Plan Contractor Format 

(Work, PDF, Excel) 

Send to COR via 

Email 

NLT 5 days after date 

of a\.vard or 5 days 

p1ior to Kick-Offi'Post 
Award Meeting 

3.4.6 Transition Out Plan Contrnctor Fonnat 

(Word, PDF, Excel) 
Send to COR via 

email 

60 days prior to 

exoiration of contract 

16.7.1 Non-disclosure 

Agreement 

Contract.or Fonnat 

(Word, PDF, Excel) 

Send to COR via 

email 

Prior to stait of 

perfonnance, and as 

personnel are added or 
removed from the list. 

 

 
6. CONTRACTOR QUALITY CONTROL 

 
6.1. The Contractor shall develop and maintain an effective quality control program to ensme services are 

satisfactorily petfonned in accordance with this PWS. The Contmctor shall develop and implement 

procedures to identify, prevent, and ensure non-recmTence of marginal or unsatisfact01y services as defined 

in the Government's Quality Assmance Surveillance Plan (QASP). 

 

6.1.1. The Contractor's quality control program is the means by which the Contractor assmes itself that its 

work complies with the requirement of the contract. 

 

6.1.2. The Contmctor's Quality Control Plan (QCP) shall be provided within 30 calendar days after 

contract award to the Contracting Officer's Representative (COR). The Contractor shall provide any 

changes to the Contractor's QCP within seven (7) calendai· days once it is determined by the 

Contractor that a change is required. 

 
6.2. The COR, and/or other Government personnel, as appropriate will meet weekly with the Contractor to 

review tl1e Contractor's performance, and the Contractor will apprise the Government of any and all being 

experienced. Appropriate action shall be taken by the Contract.or to resolve and identified issues. These 

meetings will be at no additional cost to the Government. 

 
7. KEY PERSONNEL REQUIREMENTS AND QUALIFICATIONS 

Ce1tain skills and expe1ience levels are essential for successful Contractor accomplishment of the work to be 

perfotmed. The personnel who have these skill sets ai·e defined as ''key personnel". Key personnel shall have 

demonstrated the skills and expertise detailed below. Key Personnel required for pe1fonnance covered by this 

PWS include the following positions: 
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7.1. Senior Analyst/Technical Writer (or equivalent Labor Category Title with the requisite experience and 

education): 

 

7.1.1. Experience and Skill set required: 

1. Demonstrated experience DoD Petroleum operations and maintenance, 8 years minimum; 

2. Experience with the Red Hill Fuel Facility in Honolulu County, HI; 1 year minimum experience; 

3. Microsoft Office skills and experience, 5 years minimum; 

4. Performance measurement skills and expertise, 5 years minimum; 

5. Metric development and reporting skills and expertise, 5 years minimum; 

6. Demonstrated experience in strategic planning, 5 years minimum. Preference given to strategic 

planning at the DoD level; 

7. Demonstrated experience working with the DoD fuel community, 5 years minimum; 

8. Demonstrated experience of compiling reports, metrics data, and other administrative functions, 

including skills and experience in building and maintaining effective working relationships with a 

wide array of government or non-government personnel and organizations, 3 years minimum; and 

9. Speak, read and write the English language fluently at the college graduate level. 

10. Requires periodic onsite visits to Joint Base Pearl Harbor-Hickam. 

 

7.1.2. Education and Certifications Required: Possess a Master degree in Business, Engineering, Computer 

Science, Finance - or in a related field - from an accredited academic institution. 

 

7.2. Associate Analyst/Technical Writer (or equivalent Labor Category Title with requisite experience and 

education): 

 

7.2.1. Experience and Skill set required: 

1. Demonstrated experience in the Commercial/Government oil and gas industry, 5 years minimum; 

2. Performance measurement skills and expertise, 5 years minimum; 

3. Metric development and reporting skills and expertise, 5 years minimum; 

4. Demonstrated skills and experience in strategic planning, 3 years minimum. Preference given to 

strategic planning at the DoD level; 

5. Demonstrated skills and experience of compiling reports, metrics data, and other administrative 

functions, including experience in building and maintaining effective working relationships with a 

wide array of government personnel and organizations, 3 years minimum; 

6. Speak, read and write the English language fluently at the college graduate level; and 

7. Experience with the Red Hill Fuel Facility in Honolulu County, HI; 1 year minimum experience. 

8. All work must be conducted on Joint Base Pearl Harbor-Hickam. 

 

7.2.2. Education and Certifications Required: Possess a Bachelor’s degree in Business, Engineering, 

Computer Science, Finance or a related field from an accredited academic institution. 

 

7.3. Knowledge Manager (or equivalent Labor Category Title with requisite experience and education): 

 

7.3.1. Experience and Skill set required: 

1. Demonstrated experience in the knowledge management and organization of information, 5 years 

minimum; 

2. Performance measurement skills and expertise, 5 years minimum; 

3. Metric development and reporting skills and expertise, 5 years minimum; 

4. Demonstrated skills and experience of compiling reports, metrics data, and other administrative 

functions, including experience in building and maintaining effective working relationships with a 

wide array of government personnel and organizations, 3 years minimum; 

5. Familiarization with the Red Hill Fuel Facility in Honolulu County, HI, 1 year minimum; 

6. Speak, read and write the English language fluently at the college graduate level; and 

7. Microsoft Office skills and experience, 5 years minimum. 

8. All work must be conducted on Joint Base Pearl Harbor-Hickam. 
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7.3.2. Education and Certifications Required: Possess a Bachelor’s degree in Business, Engineering, 

Computer Science, Finance or a related field from an accredited academic institution. 

 

7.4. Resumes demonstrating the above requirements are met must be provided for key personnel included in the 

Contractor’s quotation and that will be utilized during requirement performance at the time the quotation is 

submitted. Copies of the required education degrees shall also be provided. The continued availability of 

proposed key personnel must be internally confirmed by the Contractor at the time of award. 

 

7.5. The Contractor shall not remove or replace any personnel designated as “key personnel” for the duration of 

the contract, without the written concurrence of the CO. This notification shall be made no later than two 

weeks (14 calendar days) in advance of any proposed substitution and shall include justification and the 

labor category of the proposed substitution(s) in sufficient detail to permit evaluation of the impact on 

contract performance. If immediate substitution is necessary due to unforeseen circumstances, such as 

illness, death, or termination of employment, the Contractor shall notify the CO and COR no later than three 

(3) business days after the occurrence of any of these events. The Contractor must provide a detailed 

explanation of the circumstances necessitating the proposed substitutions, provide complete resumes for the 

proposed substitutes, and provide any additional information requested by the COR. The COR through the 

CO will notify the Contractor of the acceptability of the substitutes after receipt of all required information. 

Substitute “key personnel” qualifications shall be greater than or equal to the “key personnel” being 

substituted. 

 

7.6. If the CO determines that (1) suitable and timely replacement of “key personnel” who have been reassigned, 

terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or (2) 

the resultant substitution would be so substantial to impair the successful completion of the contract in 

accordance with the quotation accepted by the Government at the time of contract award, the CO may (1) 

terminate the contract for cause/default or for the convenience of the Government, as appropriate or (2) at 

his/her discretion, if the CO finds the contractor at fault for the condition, equitably adjust the contract price 

downward to compensate the Government for any resultant delay, loss, and/or damages. 

 

8. NON-KEY PERSONNEL REQUIREMENTS AND QUALIFICATIONS 
 

In addition to proposing the required full-time “key personnel” meeting the requirements in section 7, the 

Contractor shall also propose one or more non-key personnel which collectively (i.e., through a combination of 

one or multiple individuals) possess the following knowledge and experience below: 

 

1. Demonstrated experience in database management, database development, data analysis, predictive analysis, 

visual display of data; data organization, Microsoft Access, requirements gathering and software testing and 

training. 

2. Demonstrated experience in creating instructional guides, software documentation and training materials. 

3. Demonstrated experience in environmental constraints placed on construction or repair of fuel facilities. 

4. Demonstrated familiarity with American Petroleum Institute (API) inspection standards. 

5. Demonstrated familiarity and detailed knowledge of the operations and maintenance of the Red Hill Fuel 

Facility. 

6. Have knowledge of Occupational Safety and Health Administration (OSHA) regulations and codes. 

 

Resumes must be provided to the Government for all non-key personnel that will be utilized to support this 

requirement when quotes are submitted. 

 

If the Contractor requests to add new non-key personnel for the performance of the contract, the Contractor 

must provide the resume(s) and copies of all qualifications of the new personnel to the COR at least three (3) 

business days prior to that new employee’s commencement of performance for the Government’s review and 

approval. 

 

8.1. Project Manager (PM) 
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The Contractor must designate a PM in its quotation. The PM is responsible for the daily operation and 

performance of the contract. The individual’s point of contact information (name, telephone, and email) must 

be submitted, as well as, point of contact information for an alternate or alternates that will act in the PM’s 

absence. The PM must be available via telephone or electronic mail during normal business hours, unless 

otherwise stated. The PM shall have demonstrated experience in their resume of contract management, with 

experience in performing federal government contracts preferred 

 

8.2. Contract Manager (CM) 

The Contractor must designate a CM in its quotation. The CM has full authority to act on behalf of the 

Contractor on contractual matters relating to the contract. The individual’s point of contact information 

(name, telephone, and email) must be submitted, as well as, point of contact information for an alternate or 

alternates that will act in the CM’s absence. The CM must be available via telephone or electronic mail 

during normal business hours, unless otherwise stated. 

 

8.3. Personnel Mix 

In an effort to be more streamline and efficient with personnel, the PM, CM, and the non-key personnel roles 

in section 8 may be filled by one or more key personnel but additional non-key personnel roles must be 

clearly identified in the Contractor’s staffing plan and demonstrated by the skills and work experience in 

their resumes. 

 

9. CONTRACTOR TEAM REQUIREMENTS 
 

9.1. The Contractor must not employ persons for work on the contract if such an employee or contractor is 

considered by the COR to be a potential threat to the health, safety, security, general well-being, or 

operational mission of the installation and its population. All personnel shall be United States citizens. 

 

9.2. The Contractor must not employ any person for work on the contract who is an employee of the U.S. 

Government if employing that person would create a conflict of interest, to be determined by NAVSUP Fleet 

Logistics Center Pearl Harbor. 

 

9.3. The Contractor must speak, read and write the English language fluently at a college graduate level for work 

on the contract. English shall be the only language used with regard to this contract for written 

correspondence, discussions and other business transactions. 

 

10. SUPTXT204-9400(3-19) CONTRACTOR UNCLASSIFIED ACCESS TO FEDERALLY 

CONTROLLED FACILITIES, SENSITIVE INFORMATION, INFORMATION TECHNOLOGY 

SYSTEMS OR PROTECTED HEALTH INFORMATION 
 

The security text does not apply in cases where the contractor/vendor does not have access to Navy Marine Corps 

Intranet (NMCI) computers, is not issued a Common Access Card (CAC) and is involved in training or other short 

term duties of less than 30 days duration that allow for the use of a visitor request. In these cases, the government 

employee must submit a Visitor Access Request (VAR) to the main gate or applicable processing entity for your 

facility and assume responsibility to escort those without CAC Credentials. 

 

This clause does not apply to non-United States (U.S.) Nationals (foreign nationals) who are contactor employees 

performing work overseas. The clause is applicable to the U.S. Nationals living in the U.S. or overseas who are 

performing work on a Navy contract. 

 

The investigation of a non-U.S. national at a foreign location must be consistent with a National Agency Check 

with Written Inquiries (NACI), to the extent possible and include a fingerprint check against the Federal Bureau 

of Investigation (FBI) criminal history database, an FBI investigations file (name check) search and a name check 

against the terrorist screening database. Also, the above cited reference notes that Foreign Nationals may not be 

granted CAC credentials until completion of their investigation and not in the interim. 
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Per Department of Defense Memorandum (DoDM) 5200.2, Department of Defense (DoD) components must 

initiate and ensure completion of a background investigation before applying the credentialing standards to a non- 

U.S. national at a foreign location. The background investigation must be favorably adjudicated before a CAC can 

be issued to a non-U.S. national at a foreign location. The type of background investigation may vary based on 

standing reciprocity treaties concerning identity assurance and information exchanges that exist between the U.S. 

and its allies or agency agreements with the host country. 

 

CONTRACTOR UNCLASSIFIED ACCESS TO FEDERALLY CONTROLLED FACILITIES, 

SENSITIVE INFORMATION, IT SYSTEMS OR PROTECTED HEALTH INFORMATION 

 

Executive Order 13467, Reforming Processes Related to Suitability for Government Employee, Fitness for 

Contractor Employees and Eligibility for Access to Classified National Security Information, Homeland Security 

Presidential Directive (HSPD)-12, requires government agencies to develop and implement Federal security 

standards for Federal employees and contractors. The 5 CFR 32 Part 157 in concert with DoD Manual 1000.13, 

Vol 1, implements the Federal Standards. 

 

APPLICABILITY 

 

This text applies to all DoD sponsored individuals who require CAC eligibility (or login and P/W if acceptable per 

contract) for: Physical access to DoD facilities or non-DoD facilities on behalf of DoD; Logical access to 

information systems (whether on site or remotely); or remote access to DoD networks that use only the CAC 

logon for user authentication, or access to sensitive and protected information. This applies to the Office of the 

Secretary of Defense (OSD), the Military Departments, the Office of the Chairman of the Joint Chiefs of Staff and 

the Joint Staff, the Combatant Commands, the Office of the Inspector General of the DoD, the Defense Agencies, 

the DoD Field Activities and all other organizational entities within the DoD (hereinafter referred to collectively 

as the "DoD Components"). 

 

Each contractor employee providing services at a Navy command under this contract is required to obtain a DoD 

CAC. Additionally, depending on the level of computer/network access, the contract employee will require a 

successful investigation as detailed below. 

 

ACCESS TO FEDERAL FACILITIES 

 

Per HSPD-12 and implementing guidance, all contractor employees working at a federally controlled base, facility 

or activity under this clause will require a DoD CAC. When access to a base, facility or activity is required, 

contractor employees shall in-process with the Command's Security Manager (CSM) upon arrival to the command 

and shall out-process prior to their departure at the completion of the individual's performance under the contract. 

 

START-UP PERIOD 

 

All contractor resource onboarding documents must be submitted via the prime contractor. The prime contractor 

shall make all necessary preparations to assume full responsibility for productive performance as of the 

performance start date. 

 

Definition of "productive": 

 

a. Visit Authorization Request (VAR) 

 

b. Contractor Information Sheet (CIS) 

 

c. FD-258 Fingerprint Card 

 

d. Completed Electronic Investigation (EQIP) 

 

e. All contractor resource(s) must have an active Joint Personnel Adjudication System (JPAS) profile 
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f. Common Access Card (CAC) 

 

Note (1): Invoicing by the contractor will begin as of the commencement of the performance period of services 

and no reimbursement will be paid by the government for efforts expended during the start-up period. 

 

Note (2): Foreign Nationals are not allowed access to the functional/system side of Enterprise Resource Planning 

(ERP). 

 

ACCESS TO DOD INFORMATION TECHNOLOGY (IT) SYSTEM 

 

In Accordance With (IAW) Secretary of the Navy (SECNAV) M-5510.30, contractor employees who require 

access to Department of the Navy (DoN) or DoD networks are categorized as IT-I, IT-II, or IT-III. The IT-II level, 

defined in detail in SECNAV M-5510.30, includes positions which require access to sensitive information. 

Sensitive information includes information protected under the Privacy Act, to include PHI. All contractor 

employees under this contract who require access to Privacy Act protected information are therefore categorized 

no lower than IT-II. IT Levels are determined by the requiring activity's Command Information System Security 

Manager (ISSM)/Information Assurance Manager (IAM). 

 

Contractor employees requiring privileged or IT-I level access, (when specified by the terms of the contract) 

require a Single Scope Background Investigation (SSBI) or T5 or T5R equivalent investigation, which is a higher 

level investigation than the National Agency Check (NAC) with Law and Credit (NACLC)/T3/T3R described 

below. Due to the privileged system access, an investigation suitable for High Risk national security positions is 

required. Individuals who have access to system control, monitoring, or administration functions (e.g. system 

administrator, database administrator) require training and certification to Information Assurance (IA) Technical 

Level 1, and must be trained and certified on the Operating System (OS) or Computing Environment (CE) they 

are required to maintain. 

 

Access to sensitive IT systems is contingent upon a favorably adjudicated background investigation. When access 

to IT systems is required for performance of the contractor employee's duties, such employees shall in-process 

with the Navy CSM and ISSM/IAM manager upon arrival to the Navy command and shall out-process prior to 

their departure at the completion of the individual's performance under the contract. Completion and approval of 

a System Authorization Access Request Navy (SAAR-N) form is required for all individuals accessing Navy IT 

resources. The decision to authorize access to a government IT system/network is inherently governmental. The 

contractor supervisor is not authorized to sign the SAAR-N; therefore, the government employee with knowledge 

of the system/network access required or the Contracting Officers Representative (COR) shall sign the SAAR-N 

as the supervisor. 

 

The SAAR-N shall be forwarded to the CSM at least thirty (30) days prior to the individual's start date. Failure to 

provide the required documentation at least thirty (30) days prior to the individual's start date may result in 

delaying the individual's start date. 

 

When required to maintain access to required IT systems or networks, the contractor shall ensure that all 

employees requiring access complete annual Cyber Awareness training, and maintain a current requisite 

background investigation. The contractor's security representative shall contact the CSM for guidance when 

reinvestigations are required. 

 

INTERIM ACCESS 

 

The CSM may authorize issuance of a DoD CAC and interim access to a DoN or DoD unclassified 

computer/network upon a favorable review of the investigative questionnaire and advance favorable fingerprint 

results. When the results of the investigation are received and a favorable determination is not made, the 

contractor employee working on the contract under interim access will be denied access to the computer network 

and this denial will not relieve the contractor of his/her responsibility to perform. 
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DENIAL OR TERMINATION OF ACCESS 

 

The potential consequences of any requirement under this clause including denial or termination of physical or 

system access in no way relieves the contractor from the requirement to execute performance under the contract 

within the timeframes specified in the contract. Contractors shall plan ahead in processing their employees and 

subcontractor employees. The contractor shall insert this clause in all subcontracts when the subcontractor is 

permitted to have unclassified access to a federally controlled facility, federally-controlled information 

system/network and/or to government information, meaning information not authorized for public release. 

 

CONTRACTOR'S SECURITY REPRESENTATIVE 

 

The contractor shall designate an employee to serve as the contractor's security representative. Within three (3) 

work days after contract award, the contractor shall provide to the requiring activity's Security Manager and the 

Contracting Officer, in writing, the name, title, address and phone number for the contractor's security 

representative. The contractor's security representative shall be the primary point of contact on any security 

matter. The contractor's security representative shall not be replaced or removed without prior notice to the 

Contracting Officer and CSM. 

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR 

CONTRACTORS ASSIGNED TO NATIONAL SECURITY POSITIONS OR PERFORMING SENSITIVE 

DUTIES 

 

Navy security policy requires that all positions be given a sensitivity value based on level of risk factors to ensure 

appropriate protective measures are applied. Contractor employees under this contract are recognized as Non- 

Critical Sensitive [ADP/IT-II] positions when the contract scope of work require physical access to a federally 

controlled base, facility or activity and/or requiring access to a DoD computer/network, to perform unclassified 

sensitive duties. This designation is also applied to contractor employees who access Privacy Act and PHI, 

provide support associated with fiduciary duties, or perform duties that have been identified as National Security 

Positions. At a minimum, each contractor employee must be a US citizen and have a favorably completed 

NACLC or T3 or T3R equivalent investigation to obtain a favorable determination for assignment to a non-critical 

sensitive or IT-II position. The investigation consists of a standard NAC and a FBI fingerprint check plus law 

enforcement checks and credit check. Each contractor employee filling a non-critical sensitive or IT-II position is 

required to complete: 

• SF-86 Questionnaire for National Security Positions (or equivalent Office of Personnel Management (OPM) 

investigative product) 

• Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission 

• Original Signed Release Statements 

 

Failure to provide the required documentation at least thirty (30) days prior to the individual's start date shall 

result in delaying the individual's start date. Background investigations shall be reinitiated as required to ensure 

investigations remain current (not older than ten (10) years) throughout the contract performance period. The 

contractor's security representative shall contact the CSM for guidance when reinvestigations are required. 

 

Regardless of their duties or IT access requirements ALL contractor employees shall in-process with the CSM 

upon arrival to the command and shall out-process prior to their departure at the completion of the individual's 

performance under the contract. Employees requiring IT access shall also check-in and check-out with the Navy 

command's ISSM/IAM. Completion and approval of a SAAR-N form is required for all individuals accessing 

Navy IT resources. The SAAR-N shall be forwarded to the Navy CSM at least thirty (30) days prior to the 

individual's start date. Failure to provide the required documentation at least thirty (30) days prior to the 

individual's start date shall result in delaying the individual's start date. 

 

The contractor shall ensure that each contract employee requiring access to IT systems or networks complete 

annual Cyber Awareness training, and maintain a current requisite background investigation. Contractor 

employees shall accurately complete the required investigative forms prior to submission to the CSM. The CSM 

will review the submitted documentation for completeness prior to submitting it to the OPM; Potential suitability 
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or security issues identified may render the contractor employee ineligible for the assignment. An unfavorable 

determination is final (subject to SF-86 appeal procedures) and such a determination does not relieve the 

contractor from meeting any contractual obligation under the contract. The CSM will forward the required forms 

to OPM for processing. Once the investigation is complete, the results will be forwarded by OPM to the DoD 

Central Adjudication Facility (CAF) for a determination. 

 

If the contractor employee already possesses a current favorably adjudicated investigation, the contractor 

shall submit a VAR via the JPAS or a hard copy VAR directly from the contractor's security representative. 

Although the contractor will take JPAS owning role over the contractor employee, the Navy command will 

take JPAS "Servicing" role over the contractor employee during the hiring process and for the duration of 

assignment under that contract. The contractor shall include the IT position category per SECNAV M- 

5510.30 for each employee designated on a VAR. The VAR requires annual renewal for the duration of the 

employee's performance under the contract. 

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR 

CONTRACTORS ASSIGNED TO OR PERFORMING NON-SENSITIVE DUTIES 

 

Contractor employee whose work is unclassified and non-sensitive (e.g., performing certain duties such as lawn 

maintenance, vendor services, etc...) and who require physical access to publicly accessible areas to perform those 

duties shall meet the following minimum requirements: 

• Must be either a U.S. citizen or a U.S. permanent resident with a minimum of 3 years of legal residency in the 

U.S. (as required by the Deputy Secretary of Defense DTM 08-006 or its subsequent DoD Instruction (INST)) and 

• Must have a favorably completed NACI or T1 investigation equivalent including a FBI fingerprint check 

prior to installation access. 

 

To be considered for a favorable trustworthiness determination, the CSR must submit for all employees each of 

the following: 

• SF-85 Questionnaire for Non-Sensitive Positions 

• Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission) 

• Original Signed Release Statements 

 

The contractor shall ensure each individual employee has a current favorably completed NACI or T1 equivalent 

investigation, or ensure successful FBI fingerprint results have been gained and investigation has been processed 

with OPM. 

 

Failure to provide the required documentation at least thirty (30) days prior to the individual's start date may result 

in delaying the individual's start date. 

 

* Consult with your CSM and ISSM/IAM for local policy when IT-III (non-sensitive) access is required for non- 

U.S. citizens outside the U.S..* 

 

**Alternative language which may be included as appropriate: 

 

Contractor and all Contractor personnel with access to or responsibility for XXXXXX of this contract shall 

comply with DoD Directive 8500.1E IA, DoDI 8510.01 Risk Management Framework (RMF) for DoD IT, DoD 

Directive 5400.11 DoD Privacy Program, DoD 5200.2-R Personnel Security Program and HSPD 12. 

 

X.1 Be CAC ready at the IT Level II prior to reporting for work. 

 

X.2 At minimum, all contractor personnel must possess/maintain a favorable Tier 3 investigation; formerly a 

NAC with Local Agency Check and Credit Check (NACLC). This requirement is critical in order to access the 

data base systems within NAVSUP. It is Contracting Companies; responsibility to ensure that 100% of the 

contractors have the Tier 3 investigation/IT Level II. In addition, interim approval of clearances is not authorized. 

 

X.3 Be citizens of the U.S. 
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X.4 If at any time, any contractor person requiring a CAC is unable to possess/maintain an adjudicated Tier 3 

investigation, the contractor shall immediately notify the NAVSUP COR to coordinate removal of such a person 

from work under this contract. 

X.5 Contractor personnel with access to or responsibility for nonpublic government data under this contract must 

comply with HSPD-12 Personal Identity Verification (PIV) issuance requirements, known as the CAC for 

NAVSUP. 

 

11. PERIOD OF PERFORMANCE 
 

11.1. The period of performance shall be for one (1) 12-month base period. 

 

Base Period: December 31, 2021 – December 30, 2022 

 

12. PLACE OF PERFORMANCE 
 

12.1. The primary place of performance is Joint Base Pearl Harbor-Hickam, Hawaii. 

 

12.2. Hours of Operation: 

Contractor’s work schedules will coincide with the work schedules of Government employees working at 

NAVSUP Fleet Logistics Center Pearl Harbor, with minimum availability from 0800-1630 on Government 

workdays. Normal duty days shall be Monday through Friday, excluding Government-observed holidays or 

when the Government facility is closed due to local or national emergencies, administrative closings, or 

similar Government-directed facility closings. 

 

The Contractor must at all times maintain an adequate work force for the uninterrupted performance of all 

tasks defined within this PWS when the Government facility is not closed. This schedule will facilitate 

coordination with Government personnel. With appropriate advanced approval from the CO, hours outside 

of these normal working hours may be authorized. 

 

12.3. Recognized Holidays: If the Federal holiday falls on a Saturday, the holiday is observed in the preceding 

Friday. If the Federal holiday falls on a Sunday, the holiday is observed on the following Monday. 

Contractor personnel are not required to perform services on the following recognized holidays: 

 

• New Year’s Day (January 1) 

• Birthday of Martin Luther King Jr. (Third Monday in January) 

• President’s Day (Third Monday in February) 

• Memorial Day (Fifth Monday in May) 

• Juneteenth (June 19) 

• Independence Day (July 4) 

• Labor Day (First Monday in September) 

• Columbus Day (Second Monday in October) 

• Veterans Day (November 11) 

• Thanksgiving Day (Fourth Thursday in November) 

• Christmas Day (December 25) 
 

13. CONTRACTOR PERFORMANCE EVALUATION 
 

13.1. The government shall evaluate the Contractor’s performance under this contract in accordance with the 

Quality Assurance Surveillance Plan (QASP). 

 

13.1.1. This plan is primarily focused on what the Government must do to ensure that the Contractor has 

performed in accordance with the performance standards. It defines how the performance standards 

will be applied, the frequency of surveillance, and the minimum acceptable defect rate(s). 
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14. GOVERNMENT FURNISHED ITEMS AND SERVICES 
 

14.1. Unless specified in the following paragraph, the Contractor shall provide all necessary labor, supplies, 

materials, and equipment necessary to carry out the performance objectives of this PWS. 

 

14.2. The Government will provide computers, local area network (LAN) access, software, general administrative 

support equipment, and other material needed to perform the requirements of this PWS. All work must be 

done on-site at Joint Base Pearl Harbor-Hickam. 

 

14.3. GFP shall be used for official use and authorized purposes only. Family members and friends of employees 

or Service members are not authorized to use GFE and materials. GFP must be returned to the DoD 

Component at the conclusion of teleworking arrangements or at the Component’s request. Except for those 

items specifically stated to be Government furnished, the Contractors shall furnish everything required to 

perform the requirements of this PWS. Contractors will need to qualify for and obtain a government 

common access card (CAC). 

 

14.4. Government-Furnished Information - The Government will provide copies of, or access to, all required 

Government directives, publications and documentation, and will provide other necessary resources and 

information to accomplish the requirement. The Contractor must ensure protection, through completed non- 

disclosure statements or otherwise, of the integrity and sensitivity of the information provided by NAVSUP 

Fleet Logistics Center Pearl Harbor, or collected from any other source while performing under the contract. 

All documents and technical data provided to the Contractor during the execution of the contract are 

considered confidential and shall not become property of the Contractor. 

 

14.5. Request for (additional) Government Furnished Property and Services must be submitted in writing to the 

COR and may be responded to by the Government within 30 calendar days of receipt. Except for those items 

specifically stated in this section, the Contractor shall furnish everything required to perform the services in 

the contract. 

 

15. TRAVEL 
 

15.1. The Contractor may be required to travel in support of performance requirements. The Contractor will be 

authorized travel expenses consistent with the substantive provisions of FAR 31.205-46 and the limitation of 

funds specified in the contract. All travel requires Government approval and authorization and notification 

to the Contracting Officer Representative. Travel is estimated at 20 trips. 

 

16. SECURITY 
 

16.1. Use of cameras, video recorders, voice recorders and computers require authorization by installation security 

personnel. The contractor and subcontractor personnel shall make itself aware of anti-terrorism requirements 

and consult with installation security as to those restrictions if site visits are required. 

 

16.2. All Contractor employees must meet the requirements for an information technology (IT) non-critical 

sensitive level background investigation. A DD 2875 System Authorization Access Request (SAAR) Form 

will be required for access to NAVSUP Fleet Logistics Center Pearl Harbor IT resources. 

 

16.3. All Contractor employees will need a Common Access Card (CAC) if the Contractor will be working on-site 

or if the Contractor will be working on-site at Joint Base Pearl Harbor-Hickam. The individual nominated to 

work under this performance work statement must have the ability to pass a background investigation to 

obtain a Red Hill Fuel Facility Badge and a CAC for access to Government computer systems. The 

Government will not reimburse a Contractor for individuals that do not meet this requirement. Contractor s 

using Government-furnished equipment are subject to the same terms and conditions of use as Government 

employees. 
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16.4. NAVSUP Fleet Logistics Center Pearl Harbor, retains the right to request removal of any Contractor 

personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, 

conflict with the interests of the Government. 

 

16.5. The Contractor employee badges shall be worn and clearly displayed on the outer garment at all times while 

on the government premises. Lost badges shall be immediately reported to the NAVSUP Fleet Logistics 

Center Pearl Harbor Security Officer. The Contractor shall ensure all badges are returned to the NAVSUP 

Fleet Logistics Center Pearl Harbor Security Office on resignation or termination of any employee. 

 

16.6. Work on this project may require that personnel have access to privacy and other sensitive information. 

Personnel shall adhere to the Privacy Act, Title 5 of U.S. Code, Section 552a, the Procurement Integrity Act, 

and any other applicable statutes, regulations and policies. 

 

16.7. Contractor personnel shall not divulge or release privacy data or information developed or obtained in the 

performance of this Contract, until made public or specifically authorized by the Government. Contractor 

personnel shall be required to sign non-disclosure agreements. The Contractor shall not use, disclose, or 

reproduce third part data, other than as authorized and required by the Contracting Officer, in the 

performance of this Contract. 

 

16.7.1. The Contractor shall provide a list of personnel associated with this contract and provide signed 

non-disclosure agreements to the COR prior to start of performance, and as personnel are added or 

removed from the list. 

 

17. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 

17.1. The COR will participate in project meetings, represent the CO in the technical phases of the 

work, and receive deliverables, where indicated. The COR will provide technical assistance and 

clarification required for the performance of this contract. The COR will not provide any 

supervision or instructional assistance to Contractor or its personnel. 

 

17.2. The COR is not authorized to change any terms or conditions of the Contract. Changes in the contract 

requirements, price or terms and conditions shall only be made by the CO via properly executed 

modifications to the Contract. 

 

18. TECHNICAL DIRECTION 
 

18.1. Performance of the work under this contract shall be subject to the technical direction of the CO or COR. 

The term "technical direction" is defined to include, without limitation: 

 

18.1.1. Directions to the Contractor which fill in details or otherwise serve to accomplish the PWS. 

 

18.1.2. Provision of written information to the Contractor which assists in the interpretation of drawings, 

specifications or technical portions of the work description 

 

18.1.3. Review and, where required by the contract, approval of technical reports, drawings, 

specifications and technical information to be delivered by the Contractor to the Government 

under the contract. 

 

18.2. Technical direction must be within the scope of work stated in the contract. The COR does not have the 

authority to, and may not, issue any technical direction which: 

 

18.2.1. Constitutes an assignment of additional work outside the scope of the PWS. 

 

18.2.2. Interferes with Contractor’s performance of the terms / conditions of the contract. The CO or 

COR. shall issue all appropriate technical directions in writing. 
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18.3. The Contractor shall proceed promptly with the performance of technical directions duly issued by the CO or 

COR in the manner prescribed by this article and within his authority under the provisions of this clause. If, 

in the opinion of the Contractor, any instruction or direction falls within Section 18.2, the Contractor shall 

not proceed but shall notify the CO in writing within five (5) working days after receipt of any such 

instruction or direction. Upon receiving the notification from the Contractor, the Contracting Officer shall: 

 

18.3.1. Advise the Contractor in writing within thirty (30) days after receipt of the Contractor’s notice that 

the technical direction is within the scope of the contract effort and does not constitute a change 

under the contract. 

 

18.3.2. Advise the Contractor within a reasonable time that the Government will consider issuance of a 

written change modification. A failure of the Contractor and Contracting Officer to agree that the 

technical direction is within the scope of the contract, or a failure to agree upon the contract 

action to be taken with respect thereto, shall be subject to the provisions of the clause entitled 

"Disputes - Alternate I" of the contract. 

 

19. POINTS OF CONTACT 
 

19.1. Contracting Officer: 
 

Name: 

Address: 

 

 

Phone #: 

Email: 

 

 
Naval Supply Systems Command, Fleet Logistics Center, Pearl Harbor 

Regional Contracting Department, Code 201B 

1942 Gaffney Street, Suite 100, Building 475, 2nd Floor 

JBPHH, HI 96860-4549 

 

 

19.2. Contracting Officer’s Representative (COR): Provided via separate correspondence. 

 

19.2.1. The COR will participate in project meetings, represent the CO in the technical phases of the 

work, and receive deliverables, where indicated. The COR will provide technical assistance and 

clarification required for the performance of this contract. The COR will not provide any 

supervision or instructional assistance to Contractor or its personnel. 

 

 

19.3. Technical Point of Contact: 

 

Name: 

Address:Naval Supply Systems Command, Fleet Logistics Center, Pearl Harbor 

Regional Contracting Department, Code 201B 

1942 Gaffney Street, Suite 100, Building 475, 2nd Floor 

JBPHH, HI 96860-4549 

Phone #: 

Email: 



 

 

□ 

□ 
Owe 

□ 
BELO'NIS 0E0<ED SEEADCBOJM 

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN Q AWARD OF CONTRACT REF. e0111RFPdoted4 ll'ay2022 

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30 

1. REQUISITION 

NUMBER 

SC00'.Xl2200835 

PAGE1 OF 34 

2. CONTRACTNO. 

t-0060422C0005 

7.F0R SOLJCITATI0N 
t-JFORMATION CALL 

l AWARD/EFFECTIVEDATE 4. ORDER NUMBER 

27-May-2022 

a NAME 

5. S0UCITATION NUMBER 

 

 
b. TELEPHONE NUMBER (Na CollectCfJ!ls) 

6. SOLICITATIONISSUE DATE 
 
 

8. OFFER DUE DATE/LOCAL TIME 

 
9. ISSUED BY 

 
NAVSUP FLC PEARL HARBOR 

 
CODE N:)0604 

L ----------------------- 1 □10. THISACQUISITION IS □ UNRESTRICTED OR fxlSET ASIDE: % FOR: 

1·O\AOMEN-01/\NED SMALL sus1N"iss (V\0S8) 

1942 GAFFNEY STREET 

STE. 100 

ATTN 

PEARL HARBOR HI 96860 

TB..: 
FAX: 

SMALL BUSINESS BJGIBLEUNDERTHEIM)MEN-OWNED 
SMALL BUSt-J ESS PROGRAM 

HUBZONE SMALL 
BUSINESS 

 
SERVI CE-DISABLED 

VETERAN-OWNED l a(A) 
SMALL BUSINESS 

 

 
NAICS: 

541611 

 
SIZE STANDARD: 
$16,500,000 

 

11, DELIVERY FOR FOB DESTINA■ 

TION UNLESS BLOCK IS 

 
12. DISCOUNT TERMS 
Net 30 days 

□13a. llilS CONTRACT IS A 

 
13b, RATING 

RATED ORDER UNDER t -------------------------------------------- 1 
MARKED 

SEE SCHEDULE 

15, DELIVER TO 

(NIXHJ4)1AW 

 
 
 
 

CODE ...N 00l04  

DPAS (15 CFR 700) 

 

 
---116. ADMINISTERED BY 

14. ME™OD OF SOLICITATION 

DRFO 
CODE   

NAVSUP FLC FUEL DEPARTMENT, CODE 7CO 

NEOSHO AVE, BLOG 1757 
JOINT BASE PEARL HARBOR HIC HI 9SB60 

SEE ITEM 9 

 

17a,CONTRACTOR/  CODE 8JF62 FACILl1Y 1Ba, PAYMENT WILL BE MADE BY CODE 
 

SL4701 

OFFEROR 

BRICE SOLUTIONS, LLC 

 
3700 CENTERPOINT DR STE 8133 

ANCHORAGE AK 99503-5800 
 

TB.EPHOl'E NO 

CODE   

CFAS COLUVBUS 
SVCBSM 

FQ BOX 182317 

COLUVBUS OH 43218-2317 

17b. OEO< F REMTTAI\CE IS CFFffiENT At-0 FUT 

 
 

18b. SLBMT' lf'WOCES □lO ACXRESS S1-0AN ti BLOCK 18a. tN.ESS BLOCK 

19. 

rTBv'll'O. 

20. 

SQ-iS:UE OF SL.m..ES/ SffiVO:S 

21. 

QUA.NTTTY 

22. 

rr 
23. 

LNTPFOCE 

24. 

AMJLNT 

 

 

SEE SCHEDULE 
 

25, ACCOUNTING AND APPROPRIATION DATA 

 

See Schedule 

26. TOTAL AWARD AMOUNT (For Govt. Use Only) 

 

$4,021,414.96 

□27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED. ADDENDA [rREDARE NOT ATTACHED 

□
27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. IFAR 

0
5 2

2
. 2

9
1 2

.
• 5  IS ATTACHED. ADDENDA RE DARE NOT ATTACHED 

SL.CH ACCRESS IN OFFER 

□ 



 

 

COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND  OFFER DATED 2+May•2022 . YOUR OFFER ON SOLICITATION 

DELIVER ALL ITEMS SET FORTH OR OlHER\t'v'ISE IDENTIFI.ED ABOVE AND ON ANY (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE 

ADDITIONAL SHEETS SUBJECT TO Tl-IE TI=RMS AND CONDITIONS SPECIFIED.  SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS: SEE SCHEDULE 

 

30a. S!C-.NA.TURE a= OFFERCFJCONTRACTOR 
 

31a. UNITED STATES OF AMER.le.A (SIGNATURE OF CONTRACTING OFFICER) 

 
 

 

30b. WI.PoEAND TTTLE OF Sk31'ER 

(TYPE OR PRJNT) 

30c. [lo\lE St3N:I) 

 
05/27/2022 

 
31b. Nl\l1E Of CONTRACTING OFFICER 

 

 

 

 

EMAIL: 

 
(Tl'.P/E OR PRINT) 

 

31c. DATE SIGNED 

 

 

27 May 2022 

 

AlJTHORIZB) FOR LOCAL Ra=ROCll.X::Tk: 

ffiEVOUS s:m:>N IS I\OT USABLE 
87 STAf-0\RD FORM 1449 (RE:\/. 2/2012) 
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 

(CONTINUED) 

 
PAGE 2 OF 34 

19. 

ITEM NO. 

20. 

SCHEDULE OF SUPPLIES/ SERVICES 

21. 

QUANTITY 

22. 

UNIT 

23. 

UNIT PRICE 

24. 

AMOUNT 

  
 

SEE SCHEDULE 

    

32a. QUANTITY IN COLUMN 21 HAS BEEN 

RECEIVED INSPECTED 
ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:   

32b. SIGNATURE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f . TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 

CORRECT FOR 

36. PAYMENT 

 
COMPLETE PARTIAL FINAL 

37. CHECK NUMBER 

 PARTIAL  FINAL 

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY 

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print) 

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE 

42b. RECEIVED AT (Location) 

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS 

 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION IS NOT USABLE 
STANDARD FORM 1449 (REV.828/2012) BACK 
Prescribed by GSA – FAR (48 CFR) 53.212 
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Section SF 1449 - CONTINUATION SHEET 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  12 Months $334,284.58 $4,011,414.96 

FUEL ADVISORY AND ASSISTANCE 

FFP 

Base period. Advisory and Assistance services in accordance with PWS contained 

herein. 

FOB: Destination 

MILSTRIP: SC06002200835 

PURCHASE REQUEST NUMBER: SC06002200835 

PSC CD: R799 

 

 
 
 

NET AMT $4,011,414.96 
 

ACRN AA 

CIN: SC060022008350001 

$4,011,414.96 

 

 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Group  $10,000.00 NTE 

TRAVEL 

COST 

1Base period. All travel shall be in accordance with PWS 10.1, FAR 31.205-46 

and Joint Travel Regulations at a not to exceed amount. 

FOB: Destination 

MILSTRIP: SC06002200835 

PURCHASE REQUEST NUMBER: SC06002200835 

PSC CD: R799 
 

 
ACRN AA 

CIN: SC060022008350002 

ESTIMATED COST $10,000.00 

$10,000.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001  6 Months $347,916.33 $2,087,497.98 
OPTION FUEL ADVISORY AND ASSISTANCE 

FFP 

Option 1. Advisory and Assistance services in accordance with PWS contained 

herein. 

FOB: Destination 

MILSTRIP: SC06002200835 

PSC CD: R799 

 

 
 
 

NET AMT $2,087,497.98 

 

 

 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1002  1 Group  $10,000.00 NTE 
OPTION TRAVEL 

COST 

1Base period. All travel shall be in accordance with PWS 10.1, FAR 31.205-46 

and Joint Travel Regulations at a not to exceed amount. 

FOB: Destination 

MILSTRIP: SC06002200835 

PSC CD: R799 

 

ESTIMATED COST $10,000.00 

 

 

 

 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001  6 Months $347,916.33 $2,087,497.98 
OPTION FUEL ADVISORY AND ASSISTANCE 

FFP 

Option 2. Advisory and Assistance services in accordance with PWS contained 

herein. 

FOB: Destination 

MILSTRIP: SC06002200835 

PSC CD: R799 

 

 
 
 

NET AMT $2,087,497.98 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002  1 Group  $10,000.00 NTE 
OPTION TRAVEL 

COST 

1Base period. All travel shall be in accordance with PWS 10.1, FAR 31.205-46 

and Joint Travel Regulations at a not to exceed amount. 

FOB: Destination 

MILSTRIP: SC06002200835 

PSC CD: R799 

 

ESTIMATED COST $10,000.00 

 

 

 

 

 
 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY 

0001 Destination Government Destination Government 

0002 Destination Government Destination Government 

1001 Destination Government Destination Government 

1002 Destination Government Destination Government 

2001 Destination Government Destination Government 
2002 Destination Government Destination Government 

 

 

 

 
DELIVERY INFORMATION 

 
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC / 

CAGE 
 

0001 POP 27-MAY-2022 TO 

26-MAY-2023 

N/A (N00604) IAW 
 

 
NAVSUP FLC FUEL DEPARTMENT, CODE 

700 

NEOSHO AVE, BLDG 1757 

JOINT BASE PEARL HARBOR HIC HI 

96860 
 

FOB: Destination 

N00604 
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0002 POP 27-MAY-2022 TO 

26-MAY-2023 

N/A (SAME AS PREVIOUS LOCATION) 
FOB: Destination 

N00604 

1001 POP 27-MAY-2023 TO 

26-NOV-2023 

N/A (SAME AS PREVIOUS LOCATION) 

FOB: Destination 

N00604 

1002 POP 27-MAY-2023 TO 

26-NOV-2023 

N/A (SAME AS PREVIOUS LOCATION) 

FOB: Destination 

N00604 

2001 POP 27-NOV-2023 TO 

26-MAY-2024 

N/A (SAME AS PREVIOUS LOCATION) 

FOB: Destination 

N00604 

2002 POP 27-NOV-2023 TO 

26-MAY-2024 
N/A (SAME AS PREVIOUS LOCATION) 

FOB: Destination 
N00604 

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 97X4930 5CFX 2034606 001 2540 S33189 

AMOUNT: $4,021,414.96 

 
ACRN CLIN/SLIN CIN AMOUNT 

AA 0001 SC060022008350001 $4,011,414.96 
 0002 SC060022008350002 $10,000.00 

 

 
CLAUSES INCORPORATED BY REFERENCE 

 

 
52.203-3 Gratuities APR 1984 

52.203-12 Limitation On Payments To Influence Certain Federal JUN 2020 
 Transactions  

52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011 

52.204-13 System for Award Management Maintenance OCT 2018 

52.204-18 Commercial and Government Entity Code Maintenance AUG 2020 

52.204-21 Basic Safeguarding of Covered Contractor Information DEC 2021 
 Systems  

52.212-4 Contract Terms and Conditions--Commercial Products and DEC 2021 
 Commercial Services  

52.232-39 Unenforceability of Unauthorized Obligations JUN 2013 

52.232-40 Providing Accelerated Payments to Small Business DEC 2021 
 Subcontractors  

52.245-1 Alt I Government Property (SEP 2021) Alternate I APR 2012 

252.201-7000 Contracting Officer's Representative DEC 1991 

252.203-7000 Requirements Relating to Compensation of Former DoD SEP 2011 
 Officials  

252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013 

252.203-7003 Agency Office of the Inspector General AUG 2019 

252.204-7003 Control Of Government Personnel Work Product APR 1992 
252.204-7004 Antiterrorism Awareness Training for Contractors. FEB 2019 
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252.204-7012 Safeguarding Covered Defense Information and Cyber DEC 2019 

 Incident Reporting  

252.204-7015 Notice of Authorized Disclosure of Information for Litigation MAY 2016 
 Support  

252.204-7018 Prohibition on the Acquisition of Covered Defense JAN 2021 
 Telecommunications Equipment or Services  

252.204-7020 NIST SP 800-171 DoD Assessment Requirements MAR 2022 

252.204-7023 Reporting Requirements for Contracted Services. JUL 2021 

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991 

252.225-7012 Preference For Certain Domestic Commodities MAR 2022 

252.225-7048 Export-Controlled Items JUN 2013 

252.227-7015 Technical Data--Commercial Items FEB 2014 

252.227-7037 Validation of Restrictive Markings on Technical Data APR 2022 

252.232-7003 Electronic Submission of Payment Requests and Receiving DEC 2018 
 Reports  

252.232-7007 Limitation Of Government's Obligation APR 2014 

252.232-7010 Levies on Contract Payments DEC 2006 

252.232-7017 Accelerating Payments to Small Business Subcontractors-- APR 2020 
 Prohibition on Fees and Consideration  

252.237-7010 Prohibition on Interrogation of Detainees by Contractor JUN 2013 
 Personnel  

252.243-7001 Pricing Of Contract Modifications DEC 1991 

252.243-7002 Requests for Equitable Adjustment DEC 2012 
252.244-7000 Subcontracts for Commercial Items JAN 2021 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 
 

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 

EXECUTIVE ORDERS--COMMERCIAL PRODUCTS AND COMMERCIAL SERVICES (JAN 2022) 

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 

incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 

acquisitions of commercial products and commercial services: 

 

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 

 

(2) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by 

Kaspersky Lab and Other Covered Entities (NOV 2021) (Section 1634 of Pub. L. 115-91). 

 

(3) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or 

Equipment. (NOV 2021) (Section 889(a)(1)(A) of Pub. L. 115-232). 

 

(4) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Nov 2015). 

(5) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

(6) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 

U.S.C. 3805 note)). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 

indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
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applicable to acquisitions of commercial products and commercial services: [Contracting Officer check as 

appropriate.] 

 

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUN 2020), with Alternate I (NOV 2021) 

(41 U.S.C. 4704 and 10 U.S.C. 2402). 

 

X (2) 52.203-13, Contractor Code of Business Ethics and Conduct (NOV 2021) (41 U.S.C. 3509). 
 

  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (JUN 

2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 

Act of 2009.) 

 

X (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (JUN 2020) (Pub. L. 109- 

282) (31 U.S.C. 6101 note). 
 

  (5) [Reserved] 
 

  (6) 52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743 of Div. C). 
 

  (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct 2016) (Pub. 

L. 111-117, section 743 of Div. C). 

 

X (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, 

or Proposed for Debarment. (NOV 2021) (31 U.S.C. 6101 note). 
 

  (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (OCT 2018) (41 

U.S.C. 2313). 
 

 (10) [Reserved] 
 

 (11) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (SEP 2021) (15 U.S.C. 657a). 
 

 (12) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (SEP 2021) (if 

the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 
 

 (13) [Reserved] 
 

 (14)(i) 52.219-6, Notice of Total Small Business Set-Aside (NOV 2020) (15 U.S.C. 644). 
 

 (ii) Alternate I (MAR 2020) of 52.219-6. 
 

 (15)(i) 52.219-7, Notice of Partial Small Business Set-Aside (NOV 2020) (15 U.S.C. 644). 
 

 (ii) Alternate I (MAR 2020) of 52.219-7. 
 

 (16) 52.219-8, Utilization of Small Business Concerns (OCT 2018) (15 U.S.C. 637(d)(2) and (3)). 
 

 (17)(i) 52.219-9, Small Business Subcontracting Plan (NOV 2021) (15 U.S.C. 637(d)(4)). 
 

 (ii) Alternate I (NOV 2016) of 52.219-9. 
 

 (iii) Alternate II (NOV 2016) of 52.219-9. 
 

 (iv) Alternate III (JUN 2020) of 52.219-9. 



N0060422C0005 

Page 95 of 

34 

95 

 

 

 

 (v) Alternate IV (SEP 2021) of 52.219-9. 
 

 (18) (i) 52.219-13, Notice of Set-Aside of Orders (MAR 2020) (15 U.S.C. 644(r)). 
 

 (ii) Alternate I (MAR 2020) of 52.219-13. 

 

X (19) 52.219-14, Limitations on Subcontracting (SEP 2021) (15 U.S.C. 657s). 
 

 (20) 52.219-16, Liquidated Damages—Subcontracting Plan (SEP 2021) (15 U.S.C. 637(d)(4)(F)(i)). 
 

 (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (SEP 2021) (15 U.S.C. 

657f). 

 

X (22) (i) 52.219-28, Post-Award Small Business Program Rerepresentation (SEP 2021) (15 U.S.C. 632(a)(2)). 
 

  (ii) Alternate I (MAR 2020) of 52.219-28. 
 

 (23) 52.219-29, Notice of Set-Aside for, or Sole-Source Award to, Economically Disadvantaged Women- 

Owned Small Business Concerns (SEP 2021) (15 U.S.C. 637(m)). 
 

 (24) 52.219-30, Notice of Set-Aside for, or Sole-Source Award to, Women-Owned Small Business Concerns 

Eligible Under the Women-Owned Small Business Program (SEP 2021) (15 U.S.C. 637(m)). 
 

 (25) 52.219-32, Orders Issued Directly Under Small Business Reserves (MAR 2020) (15 U.S.C. 644(r)). 
 

 (26) 52.219-33, Nonmanufacturer Rule (SEP 2021) (15 U.S.C. 657s). 

 

X (27) 52.222-3, Convict Labor (JUN 2003) (E.O. 11755). 
 

 (28) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (JAN 2022) (E.O. 13126). 

X (29) 52.222-21, Prohibition of Segregated Facilities (APR 2015). 

X (30)(i) 52.222-26, Equal Opportunity (SEPT 2016) (E.O. 11246). 
 

 (ii) Alternate I (FEB 1999) of 52.222-26. 

 

X (31)(i) 52.222-35, Equal Opportunity for Veterans (JUN 2020) (38 U.S.C. 4212). 
 

 (ii) Alternate I (JUL 2014) of 52.222-35. 

 

X (32)(i) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN 2020) (29 U.S.C. 793). 
 

 (ii) Alternate I (JUL 2014) of 52.222-36. 

 

X (33) 52.222-37, Employment Reports on Veterans (JUN 2020) (38 U.S.C. 4212). 

 

X (34) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 

13496). 

 

X (35)(i) 52.222-50, Combating Trafficking in Persons (NOV 2021) (22 U.S.C. chapter 78 and E.O. 13627). 
 

 (ii) Alternate I (MAR 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 
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X (36) 52.222-54, Employment Eligibility Verification (NOV 2021). (E. O. 12989). (Not applicable to the 

acquisition of commercially available off-the-shelf items or certain other types of commercial products or 

commercial services as prescribed in FAR 22.1803.) 
 

 (37)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (MAY 

2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 

items.) 
 

 (ii) Alternate I (MAY 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of 

commercially available off-the-shelf items.) 
 

 (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (JUN 

2016) (E.O. 13693). 
 

 (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners 

(JUN 2016) (E.O. 13693). 
 

  (40) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (JUN 2014) (E.O.s 13423 and 

13514). 
 

  (ii) Alternate I (OCT 2015) of 52.223-13. 
 

  (41)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (JUN 2014) (E.O.s 13423 and 13514). 
 

  (ii) Alternate I (JUN 2014) of 52.223-14. 
 

 (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (MAY 2020) (42 U.S.C. 8259b). 
 

 (43)(i) 52.223-16, Acquisition of EPEAT®-Registered Personal Computer Products (OCT 2015) (E.O.s 

13423 and 13514). 
 

 (ii) Alternate I (JUN 2014) of 52.223-16. 

 

X (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (JUN 2020) (E.O. 

13513). 
 

 (45) 52.223-20, Aerosols (JUN 2016) (E.O. 13693). 
 

 (46) 52.223-21, Foams (JUN 2016) (E.O. 13693). 

 

X (47)(i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 
 

 (ii) Alternate I (JAN 2017) of 52.224-3. 
 

 (48) 52.225-1, Buy American--Supplies (NOV 2021) (41 U.S.C. chapter 83). 
 

 (49) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (NOV 2021) (41 U.S.C. chapter 

83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 

108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43. 
 

 (ii) Alternate I (JAN 2021) of 52.225-3. 
 

 (iii) Alternate II (JAN 2021) of 52.225-3. 
 

 (iv) Alternate III (JAN 2021) of 52.225-3. 
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 (50) 52.225-5, Trade Agreements (OCT 2019) 19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 
 

 (51) 52.225-13, Restrictions on Certain Foreign Purchases (FEB 2021) (E.O.'s, proclamations, and statutes 

administered by the Office of Foreign Assets Control of the Department of the Treasury). 
 

  (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (OCT 2016) 

(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 
 

 (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (NOV 2007) (42 U.S.C. 5150 
 

 (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (NOV 2007) (42 U.S.C. 

5150). 
 

  (55) 52.229-12, Tax on Certain Foreign Procurements (FEB 2021). 
 

 (56) 52.232-29, Terms for Financing of Purchases of Commercial Products and Commercial Services (NOV 

2021) (41 U.S.C. 4505, 10 U.S.C. 2307(f)). 
 

 (57) 52.232-30, Installment Payments for Commercial Products and Commercial Services (NOV 2021) (41 

U.S.C. 4505, 10 U.S.C. 2307(f)). 

 

X (58) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (OCT 2018) (31 U.S.C. 

3332). 
 

 (59) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (JUL 

2013) (31 U.S.C. 3332). 
 

 (60) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332). 

 

X (61) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a). 
 

  (62) 52.242-5, Payments to Small Business Subcontractors (JAN 2017)(15 U.S.C. 637(d)(13)). 
 

 (63)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (NOV 2021) (46 U.S.C. 

55305 and 10 U.S.C. 2631). 
 

 (ii) Alternate I (APR 2003) of 52.247-64. 
 

 (iii) Alternate II (NOV 2021) of 52.247-64. 

 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 

the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 

law or Executive orders applicable to acquisitions of commercial products and commercial services: [Contracting 

Officer check as appropriate.] 
 

 (1) 52.222-41, Service Contract Labor Standards (AUG 2018) (41 U.S.C. chapter 67). 
 

 (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. 

chapter 67). 
 

 (3) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple 

Year and Option Contracts) (AUG 2018) (29 U.S.C. 206 and 41 U.S.C. chapter 67). 
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 (4) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 

2014) (29 U.S.C 206 and 41 U.S.C. chapter 67). 
 

 (5) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 

 (6) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (MAY 2014) (41 U.S.C. chapter 67). 
 

  (7) 52.222-55, Minimum Wages for Contractor Workers Under Executive Order 14026 (JAN 2022) (E.O. 

13658). 
 

 (8) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2022) (E.O. 13706). 
 

 (9) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (JUN 2020) (42 U.S.C. 1792). 

 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 

(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, as 

defined in FAR 2.101, on the date of award of this contract, and does not contain the clause at 52.215-2, Audit and 

Records--Negotiation. 

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 

have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 

to this contract. 

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 

evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 

shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 

this contract is completely or partially terminated, the records relating to the work terminated shall be made 

available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 

clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 

until such appeals, litigation, or claims are finally resolved. 

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 

regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 

the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 

Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 

commercial products or commercial services. Unless otherwise indicated below, the extent of the flow down shall be 

as required by the clause— 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (NOV 2021) (41 U.S.C. 3509). 

 

(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 

 

(iii) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by 

Kaspersky Lab and Other Covered Entities (NOV 2021) (Section 1634 of Pub. L. 115-91). 

 

(iv) 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or 

Equipment. (NOV 2021) (Section 889(a)(1)(A) of Pub. L. 115-232). 



N0060422C0005 

Page 199 of 

34 

99 

 

 

 

(v) 52.219-8, Utilization of Small Business Concerns (Oct 2018) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 

that offer further subcontracting opportunities. If the subcontract (except subcontracts 

to small business concerns) exceeds the applicable threshold specified in FAR 19.702(a) on the date of subcontract 

award, the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 

 

(vi) 52.222-21, Prohibition of Segregated Facilities (Apr 2015). 

 

(vii) 52.222-26, Equal Opportunity (Sep 2016) (E.O. 11246). 

 

(viii) 52.222-35, Equal Opportunity for Veterans (JUN 2020) (38 U.S.C. 4212). 

 

(ix) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN 2020) (29 U.S.C. 793). 

 

(x) 52.222-37, Employment Reports on Veterans (JUN 2020) (38 U.S.C. 4212). 

 

(xi) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). 

Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

 

(xii) 52.222-41, Service Contract Labor Standards (Aug 2018), (41 U.S.C. chapter 67). 

 

(xiii)  (A) 52.222-50, Combating Trafficking in Persons (NOV 2021) (22 U.S.C. chapter 78 and E.O. 13627). 
 

 (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 

(xiv) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 

 

(xv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (May 2014) (41 U.S.C. chapter 67) 

 

(xvi) 52.222-54, Employment Eligibility Verification (NOV 2021) (E. O. 12989). 

 

(xvii) 52.222-55, Minimum Wages for Contractor Workers Under Executive Order 14026 (JAN 2022) (E.O. 13658). 

 

 
(xviii) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2022) (E.O. 13706). 

 

(xix) (A) 52.224-3, Privacy Training (Jan 2017) (5 U.S.C. 552a). 
 

(B) Alternate I (Jan 2017) of 52.224-3. 
 

(xx) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 

862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 

 

(xxi) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (JUN 2020) (42 U.S.C. 1792). Flow 

down required in accordance with paragraph (e) of FAR clause 52.226-6. 

 

(xxii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (NOV 2021) (46 U.S.C. 55305 and 

10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the Contractor may include in its subcontracts for commercial products and commercial 

services a minimal number of additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 
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52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in 

the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 

Contractor within 30 days. 

 

(End of clause) 

 

 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 calendar 

days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 

60 days before the contract expires. The preliminary notice does not commit the Government to an extension. 

 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 30 

months. 
 

(End of clause) 

 

 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

FAR Clauses: https://www.acquisition.gov/browse/index/far/ 

DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfarspgi/current/ 

 

(End of clause) 

 

 

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (NOV 2020) 

 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48 CFR 

Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 

regulation. 

 

(End of clause) 

http://www.acquisition.gov/browse/index/far/
http://www.acq.osd.mil/dpap/dars/dfarspgi/current/
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252.219-7009 SECTION 8(A) DIRECT AWARD (OCT 2018) 

 

(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 

Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense. 

Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains 

responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing 

counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is: 

 

U.S. Small Business Administration 

Seattle District Office 

2401 Fourth Avenue Suite 450 

Seattle, WA 98121 

 

(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 

Government under the terms and conditions of the contract; provided that the contracting office shall give advance 

notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the 

contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 

contracting office may assign contract administration functions to a contract administration office. 

 

(c) The 8(a) Contractor agrees that it will notify the Contracting Officer, simultaneous with its notification to the 

SBA (as required by SBA’s 8(a) regulations at 13 CFR 124.515), when the owner or owners upon whom 8(a) 

eligibility is based plan to relinquish ownership or control of the concern. Consistent with section 407 of Public Law 

100-656, transfer of ownership or control shall result in termination of the contract for convenience, unless the SBA 

waives the requirement for termination prior to the actual relinquishing of ownership and control. 

 

(End of Clause) 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 

 
 

(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 

activity, or organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 

done external to the entitlement system. 

 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 

Payment Requests and Receiving Reports. 

 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 

and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232- 

7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.sam.gov; and 
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(2) Be registered to use WAWF at https://wawf.eb mil/ fo.11owing the step-by-step procedures for self-registration 

available at this web site. 

 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Comse and use the Practice Training Site before submitting payment requests through WA\VF. Both can be 

accessed by selecting the "Web Based Training" link on the WAWF home page at https://wawf.eb.mil/. 

 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electrnnic Data 

Interchange, or File Transfer Protocol. 

 

(f) WAWF payment instmctions. The Contractor shall use the following infonnation when submitting payment 

requests and receiving reports in WAWF for this contract or task or delivery order: 

 
(1) Document type. The Contractor shall submit payment requests using the following document type{s): 

 
(i) For cost-type line items, including fabor-hour or time-and-materials, submit a cost voucher. 

 
(ii) For fixed price line items- 

 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 

Officer. 

 
N/A 

 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2inl, which meets the 

requirements for the invoice and receiving rep01t, or the applicable invoice and receiving report, as specified by the 

Contracting Officer. 

 
COMBO 

 
(iii) For c.ustomary progress payments based on costs inctmed, submit a progress payment request. 

 
(iv) For perfonnance based payments, submit a perfonnance based payment request. 

 
(v) For commercial item financing, submit a commercial item financing request. 

 
(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 

contl"act. 

 
[Note: The Contractor may use a WAWF "combo" document type to create some combinations of invoice and 

receiving report in one step.] 

 
(3) Document routing. The Contractor shall use the infonnation in the Routing Data Tabfo befow only to fill in 

applicable fields in WAWF when creating payment requests and receiving rep01is in the system. 

 

 
Routing Data Table* 

 
Field Name in WAWF !Data to be entered in WAWF 

Pay Of:fic.ial DoDAAC I SL4701 

Issue By DoDAAC !N00604 

Admin DoDAAC** IN00604 
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Inspect By DoDAAC N/A 

Ship To Code N40295 PHBR 

Ship From Code N/A 

Mark For Code N/A 

Service Approver (DoDAAC) N/A 

Service Acceptor (DoDAAC) N40295 PHBR 

Accept at Other DoDAAC N/A 

LPO DoDAAC N/A 

DCAA Auditor DoDAAC N/A 

Other DoDAAC(s) N/A 

 

 
(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 

of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 

Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

 
(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

 
(g) WAWF point of contact. 

 
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 

WAWF point of contact. 

 
N/A 

 
(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

 
(6) The contractor shall also submit their invoices via email to: 

 
Kevin.Lorenzo@dla mil 

Amanda.Muscavage@dla.mil 

 
(End of clause) 

 

 
 

PERFORMANCE WORK STATEMENT 

PERFORMANCE WORK STATEMENT 

NAVAL SUPPLY SYSTEMS COMMAND FLEET LOGISTICS CENTER PEARL HARBOR 

ENGINEERING & OPERATIONS ADVISORY & ASSISTANCE SERVICES 

 

1. BACKGROUND 

1.1 Naval Supply Systems Command (NAVSUP) Fleet Logistics Center (FLC) Pearl Harbor (PH) is 

responsible for operating, sustaining, restoring and modernizing Joint Base Pearl Harbor-Hickam 

(JBPHH) Defense Fuel Storage Point (DFSP) in order to maximize operations and readiness. 

NAVSUP FLCPH requires advisory and assistance services for engineering and operations to 

include but not limited engineering, process safety, hazard operability, and training. 

mailto:Amanda.Muscavage@dla.mil
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2. OBJECTIVE/SCOPE 

2.1 The objective of this Performance Work Statement (PWS) is to obtain advisory and assistance 

services to support and improve the operation at NAVSUP FLCPH JBPHH DFSP using a Firm- 

Fixed Price Contract. These advisory and assistance services will provide engineering and 

operations subject matter experts to assist the Government in data management, analysis strategies, 

management strategies, operations, process safety, and training to safely operate and manage the 

JBPHH DFSP. This support requires personnel familiar to include but not limited to Red Hill Bulk 

Fuel Storage Facility, Pearl Harbor fuel piers and upper tank farm, Hickam Air Field fuel 

operations, and related, pipelines, valves, hydrants, and appurtenances on JBPHH. 

 

2.2 The Contractor shall provide advisory and assistance services to include: Chief Engineer services; 

Process Safety and Hazard Operability services; and Training services. 

 

2.2.1 Chief Engineer personnel shall: 

 Provide advisory and assistance services for the overall assurance of technical rigor and 

safe operation in all aspects of the JBPHH DFSP. 

 Assess and advise NAVSUP FLCPH on systems and equipment procedures. 

 Identify engineering and administrative controls and their interrelationships. 

 

2.2.2 Process Safety and Hazard Operability personnel shall: 

 Assess risk and advise NAVSUP FLCPH for all evolutions from a system of systems 

perceptive for JBPHH DFSP. 

 Analyze and advise NAVSUP FLCPH on impact of systemic deviations – causes, 

consequences, safeguards, and risk. 

 Recommend NAVSUP FLCPH mitigations measures. 

 

2.2.3 Training personnel shall: 

 Advise and assist NAVSUP FLCPH on training programs to ensure compliance with all 

Federal, State, and DoD requirements. 

 Provide support services in the following training areas: 
(1) Build a training program that consists of a centralized knowledge management platform utilized 

to track, record, and schedule trainings based on required employee position qualifications; 

(2) Administer the training program; 

(3) Utilize a knowledge management tool to track, schedule, and report employee trainings and 

qualifications. High-level objectives and responsibilities are described below. High-level 

objectives are not unique to one specific task and may be represented across multiple tasks. 

 Ensure all training programs ensure operational proficiency in functional systems. 

 Recommend formalized watch station qualification program. 

 

2.3 Advisory and assistance personnel shall: 

 

2.3.1 Enhance the strategic reporting capabilities of the infrastructure and operations of the JBPHH 

DFSP and provide experienced and knowledgeable support staff with experience with 

JBPHH DFSP. 

 

2.3.2 Have a broad knowledge and understanding of Navy Fuel operations and maintenance and 

specifically have experience with the JBPHH DFSP. A close familiarity with JBPHH DFSP 

related processes and understanding of JBPHH DFSP operations is required. 
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2.4 Provide support to the various programs managers within NAVSUP FLCPH. Advisory services 

include management of both hard copy and electronic contract files and related information to be 

maintained in a Government repository, arrangement of meetings, preparation of correspondence, 

and development of responses to taskers and requests for information. 

 

2.5 A member of the U.S. Government workforce will review contractor work products for accuracy 

and quality. Contractor efforts will be purely to support the NAVSUP FLCPH, who shall retain all 

authority to direct all strategies and decisions. The Contractor will not be granted any authority and 

shall not act as an agent of the Government in any capacity. 

 

2.6 The Government requires all work products and activities to be based on thorough research, all 

applicable laws and regulations, official Government policy guidance, Command procedures, 

irreproachable ethical behavior, and sound business judgment with a commitment to understanding 

and mitigating risks to safety, mission, and the environment. The contractor is responsible for 

submitting grammatically correct, professional, and error-free work products. Contractor shall use 

its professional judgment and experience to suggest improved strategies, question non-conforming 

practices, make recommendations for correction of deficiencies, and provide suggestions for 

revised practices to NAVSUP FLCPH in order to contribute to an enterprise-wide practice of 

continuous process improvement. 

 

2.7 The contractor shall maintain all training requirements up to date. 

 

2.8 Inherently Governmental Functions: In Accordance With (IAW) FAR Subpart 7.503, the 

Contractor shall not perform inherently governmental functions. Contracting Officers (CO) will 

retain all decision-making authority for all Government contracts during all phases of the 

acquisition cycle. 
 

3. PERFORMANCE REQUIREMENTS 

3.1 This section of the PWS defines the performance requirements and the performance results the 

government intends to measure the contractor’s performance. 

 

3.2 Chief Engineer personnel shall: 

 

3.2.1 TASK 1 - Provide engineering expertise and assist FLCPH to develop processes and systems 

to ensure the assurance of technical rigor and the mitigation of environmental and safety risk 

in all aspects of JBPHH DFSP operations. The output of the contractor’s Process Safety and 

Hazard Operability and Training staff development must be approved by the Chief Engineer 

prior to submission to the Government. 

 

3.2.2 TASK 2 - Provide continuing evaluation and recommendations concerning the material 

condition and operational procedures for JBPHH DFSP. This will include maintaining a 

running list of all current and future construction projects and repair. 

 

3.2.3 TASK 3 - Provide Engineering expertise for specific fuel evolutions and products including, 

but not limited to, operations orders, Operations-Maintenance & Safety manual, baseline 

valve alignment, and potential risk of operations based on configuration of systems. 

 

3.2.4 TASK 4 - Provide technical insight and identifies areas for increased technical rigor to ensure 

compliance with all local, state, federal, and DoD requirements, standards, and policies. 
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3.2.5 TASK 5 - Identify actual and potential problem areas in the JBPHH DFSP and recommend 

corrective action by ensuring the application of sound engineering practices. 
 

3.2.6 TASK 6 - Recommend short-term and long-term priorities, and propose work completion 

schedules for the Fuels Department. 

 

3.2.7 TASK 7 - Provide support to the various programs managers within NAVSUP FLCPH. 

Advisory services include management of both hard copy and electronic contract files and 

related information to be maintained in a Government repository, arrangement of meetings, 

preparation of correspondence, and development of responses to taskers and requests for 

information. 

 

3.3 Process Safety and Hazard Operability personnel: 

 
3.3.1 TASK 1 - Identification of hazard scenarios for engineering and systems processes using 

techniques such as the hazard and operability study to ensure the assurance of technical rigor 

and the mitigation of environmental and safety risk in all aspects of JBPHH DFSP operations 

 

3.3.2 TASK 2 - Identify and make recommendations to ensure OSHA’s Process Safety 

Management Standards are in place to prevent accidental releases of hydrocarbons, thus 

protecting employees as well as the environment. 

 

3.3.3 TASK 3 - Recommend an organization structure to establish an enduring Process Safety and 

Hazard Operability program. 

 

3.3.4 TASK 4 - Identify any previous incidents, which had a likely potential for catastrophic 

consequences in the workplace. 

 

3.3.5 TASK 5 - Identify and recommend engineering and administrative controls applicable to the 

hazards and their interrelationship such as appropriate application of methodologies to 

prevent failure of engineering and administrative controls. 

 

3.3.6 TASK 6 - Provide a qualitative evaluation of a range of possible safety and health effects of 

failure of controls on employees in the workplace, the operational impact, as well as the 

environment. 
 

3.4 Training personnel shall: 

 

3.4.1 TASK 1 - Provide business smart and operationally centric training improvements, and help 

determine the most cost effective means for developing a training program as well as training 

program implementation, considering risk and technical proficiency. 

 
 

3.4.2 TASK 2 - Develop Government approved training course curriculum based on federal, 

including Department of Defense (DoD), DON, Defense Logistics Agency (DLA), state, and 

local requirements. Training will include classroom instruction, field exercises, drills and 

periodic spot-checks of learning. Training will include but not limited to Fuel Operator 

Certification Program, HAZWOPER, Fall Protection, Confined Space Safety, Respirator 

Program, LOTO/FOILS, etc. 
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3.5 The Contractor shall meet at a minimum every day with the Contracting Officer’s Representative 

(COR) or their designee and other Government representatives, at the discretion of the COR or 

designee, to review Contract performance. There may be conditions where the Contractor will meet 

more frequently due to unanticipated circumstances. 

 

3.6 Mobilize for Performance: The Contractor shall plan for and execute a strategy to provide for the 

on-boarding of appropriately qualified personnel with the required DoD security elements needed 

to support with an objective of providing full support within 10 calendar days of award, but no 

longer than 20 calendar days. Performance measures for the first 60 days will be recorded and 

reported for monitoring purposes, but will not be used as performance indicators until the 

completion of the 3rd month of performance. 
 

4. PERIOD AND PLACE OF PERFORMANCE 

4.1 Period of Performance. All reference to the term “days” within this PWS shall be defined as 

calendar days unless otherwise specified. The base period of performance for this contract will be 

for 12 months and will include mobilization. The contract also includes two (2) 6-month Option 

Periods. The total term of the contract shall not exceed a total of two (2) years and six (6) months. 
 

Period of Performance Months 

Base Period (including mobilization period) Twelve (12) Months 

Option 1 Six (6) Months 

Option 2 Six (6) Months 

52.217-8 Ordering Period to Extend Services Six (6) Months Maximum 

 
 

5. PLACE OF PERFORMANCE 

5.1 Hours of Operation. Contractor’s work schedules shall coincide with the work schedules of 

Government employees working at NAVSUP FLCPH, with minimum availability from 0800-1630 

on Government workdays. Normal duty days are Monday through Friday, excluding Government- 

observed holidays or when the Government facility is closed due to local or national emergencies, 

administrative closings, or similar Government-directed facility closings. Contractors are expected 

to perform work on site. 

 

5.2 The Contractor shall at all times maintain an adequate work force for the uninterrupted performance 

of all tasks defined within this PWS when the Government facility is not closed. This schedule will 

facilitate coordination with Government personnel. With appropriate advanced approval from the 

CO, hours outside of these normal working hours may be authorized. 

 
5.3 Recognized Holidays: If the Federal holiday falls on a Saturday, the holiday is observed in the 

preceding Friday. If the Federal holiday falls on a Sunday, the holiday is observed on the following 

Monday. Contractor personnel are not required to perform services on the following recognized 

holidays: 

 
New Year’s Day (January 1) 

Birthday of Martin Luther King Jr. (Third Monday in January) 

President’s Day (Third Monday in February) 

Memorial Day (Fifth Monday in May) 

Juneteenth (June 19) 
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Independence Day (July 4) 

Labor Day (First Monday in September) 

Columbus Day (Second Monday in October) 

Veterans Day (November 11) 

Thanksgiving Day (Fourth Thursday in November) 

Christmas Day (December 25) 

 
 

6. CONTRACTOR QUALITY CONTROL 
6.1 The Contractor shall develop and maintain an effective quality control program to ensure services 

are satisfactorily performed in accordance with this PWS. The Contractor shall develop and 

implement procedures to identify, prevent, and ensure non-recurrence of marginal or unsatisfactory 

services as defined in the Government’s Quality Assurance Surveillance Plan (QASP). 

 

6.2 The Contractor’s quality control program is the means by which the Contractor assures itself that its 

work complies with the requirement of the contract. 

 

6.3 The Contractor’s Quality Control Plan (QCP) shall be provided within 30 calendar days after 

contract award to the COR. The Contractor shall provide any changes to the Contractor’s QCP 

within seven (7) calendar days once it is determined by the Contractor that a change is required. 

 

6.4 The COR, and/or other Government personnel, as appropriate will meet weekly with the Contractor 

to review the Contractor’s performance, and the Contractor will apprise the Government of any and 

all being experienced. Appropriate action shall be taken by the Contractor to resolve and identified 

issues. These meetings will be at no additional cost to the Government. 
 

7. PERSONNEL REQUIREMENTS AND QUALIFICATIONS 

7.1 Certain skills and experience levels are essential for successful Contractor accomplishment of the work to be 

performed. The personnel who have these skill sets are defined as “key personnel”. Key personnel shall have 

demonstrated the skills and expertise detailed below. Key Personnel required for performance covered by this 

PWS include the following positions: 

 

7.1.1 Chief Engineer (or equivalent Labor Category Title with the requisite experience and 

education) personnel education, experience, and skills required: 

 

7.1.1.1 Possess a Master’s degree in Business, Engineering, or a related field from an 

accredited academic institution. 

 

7.1.1.2 Mastery of advanced management and organization principles and practices along 

with a comprehensive knowledge of budget, fiscal policy, acquisition and 

administration of financial and material resources. 

 

7.1.1.3 Knowledge of and experience with team building skills. 
 

7.1.1.4 Experience with and an ability to manage resources, establish goals, and meet 

targeted objectives. 
 

7.1.1.5 Experience with and an ability to negotiate and facilitate group discussions of desired 

requirements and establish consensus on final project requirements and needs. 
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7.1.1.6 Knowledge of and experience with DoD regulations and sound business practices- 

concerning construction contract administration. 

 

7.1.1.7 Experience with and an ability to evaluate, review and analyze programs or program 

segments in terms of effective attainment of scheduled objectives and milestones, 

utilization of funds, delays, slippages, overruns and resolution of problems. Extensive 

knowledge gained through experience with the technical and managerial challenges 

associated with bulk fuel storage systems and operations. 

 

7.1.1.8 Expert knowledge of and experience with DLA, Naval Facilities Engineering 

Systems Command (NAVFAC), and NAVSUP FLCPH contract administration in 

connection with the highly technical bulk fuel storage systems and operations. 
 

7.1.1.9 Extensive knowledge, skill and experience with oral and written communications, as 

well as an in-depth operating knowledge of qualitative and quantitative analytical 

processes. 

 

7.1.1.10 Proven management ability to advise on top-level decisions on courses of action 

having far-reaching implications. Ability to advise the Command for top-level 

conferences and discussions, and proposed program issues. 

 

7.1.1.11 Apply new developments and experienced judgment to solve a variety of highly 

complex technical engineering problems on behalf of DON, and have experience 

with the same. 

 

7.1.1.12 Exercise considerable creativity in developing new theories for dealing with issues 

of considerable engineering complexity involving issues that cross the entire 

spectrum of bulk fuel storage systems and operations, and have experience with the 

same. 
 

7.1.2 Process Safety and Hazard Operability (or equivalent Labor Category Title with the requisite 

experience and education) personnel experience and skills required: 

 

7.1.2.1 A degree from an accredited university or college in a relevant technical discipline to 

include degrees in Engineering, Environmental Material Management, and Hazard 

Planning are examples. 

 

7.1.2.2 Minimum of six years of recent and relevant experience with Process Hazard 

Analysis as well as an in-depth understanding of the Occupational Safety and Health 

Administration’s (OSHA) Process Safety Management (PSM). 

 

7.1.2.3 Technical knowledge and relevant experience with the Environmental Protection 

Agency’s (EPA) Risk Management Program. 

 

7.1.3 Training (or equivalent Labor Category Title with the requisite experience and education) 

personnel experience and skills required: 

 

7.1.3.1 Have a broad knowledge and understanding of Navy Fuel operations and 

maintenance particularly with the Red Hill Storage Facility. 
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7.1.3.2 Have detailed knowledge in business smart and operationally centric training 

improvements. Technical knowledge and relevant experience in evaluating cost 

effective means for developing a training program as well as training program 

implementation considering 1isk and technical proficiency. 

 

7.1.3.3 Have Technical Knowledge of course curriculum design based on federal, 

Department of Defense (DoD), DON, DLA, state, and local requirements. 

 

7.2 The Contractor shall not remove or replace any persom1el designated for the duration of the 

contract, without the wiitten concurrence of the CO. This notification shall be made no later than 

two weeks (14 calendar days) in advance of any proposed substitution and shall include 

justification and personnel of the proposed substitution(s) in sufficient detail to permit evaluation of 

the impact on contract performance. If immediate substitution is necessaiy due to unforeseen 

circumstances, such as illness, death or tennination of employment, the Contractor shall notify the 

CO and COR no later than three working days After the occmrence of any of these events. The 

Contractor must provide a detailed explanation of the circmnstances necessitating the proposed 

substitutions, prnvide complete resumes for the proposed substihites, and provide any additional 

mformation requested by the COR. The COR through the CO will notify the Contractor of the 

acceptabihty of the substitutes after receipt of all required information. Substitute personnel 

qualifications shall be greater than or equal to the personnel being substituted. 

 

7.3 If the CO detennines that (1) suitable and timely replacement of "key personnel" who have been 

reassigned, tenninated or have othe1wise become unavailable for the contract work is not 

reasonably forthcoming or (2) the resultant substitution would be so substantial to impair the 

successful completion of the conu·act in accordance with the quotation accepted by the Government 

at the time of contract award, the CO may (1) te1minate the contract for cause/default or for the 

convenience of the Government, as approp1iate or (2) at his/her discretion, if the CO finds the 

contractor at fault for the condition, equitably adjust the contrnct p1ice downward to compensate the 

Government for any resultant delay, loss, and/or damages. 

 

8.0 PERFORMANCE STANDARDS 
 

PWS 

SECTION 

PERFORJ."\IANCESTANDARD ACCEPTABLE 

QUALITY LEVEL 

SURVEILLANCE 

METHOD 

3.2.1 Provide enginee1ing expertise and assist 

FLCPH to develop processes a11d 

systems to ensure the assmance of 

technical rigor and the mitigation of 

environmental and safety risk in all 
aspects of JBPHH DFSP operations. 

99% Compliance COR fuspection 

Weekly 

3.2.2 Provide continuing evaluation a11d 

recommendations concerning the 

material condition and operational 

procedures for JBPHH DFSP. This will 

include maintaining a running list of all 
current and fuhlre construction projects 

and repair. 

99% Complia11ce COR fuspection 

Weekly 

3.2.3 Provide Enginee1ing expertise for 

specific fuel evolutions and products 
including, but not limited to, operations 

99% Compliance COR fuspection 

Weekly 
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 orders, Operations-Maintenance & 

Safety manual, baseline valve 

alignment, and potential risk of 

operations based on configuration of 

systems. 

  

3.2.4 Provide technical insight and identifies 

areas for increased technical rigor to 

ensure compliance with all local, state, 

federal, and DoD requirements, 
standards, and policies. 

99% Compliance COR Inspection 

Weekly 

3.2.5 Identify actual and potential problem 

areas and recommend corrective action 

by ensuring the application of sound 
engineering practices. 

99% Compliance COR Inspection 

Weekly 

3.2.6 Recommend short-term and long-term 

priorities, and propose work completion 
schedules for the Fuels Department. 

99% Compliance COR Inspection 

Weekly 

3.2.7 Provide support to the various programs 

managers within NAVSUP FLCPH. 

Advisory services include management 

of both hard copy and electronic 

contract files and related information to 

be maintained in an electronic 

Government repository, arrangement of 

meetings, preparation of 

correspondence, and development of 

responses to taskers and requests for 
information 

99% Compliance COR Inspection 

Weekly 

3.3.1 Identification of hazard scenarios for 

engineering and systems processes 

using techniques such as the hazard and 

operability study. 

99% Compliance COR Inspection 

Weekly 

3.3.2 Identify and make recommendations to 

ensure OSHA’s Process Safety 

Management Standards are in place to 

prevent accidental releases of 

hydrocarbons, thus protecting 
employees as well as the environment. 

99% Compliance COR Inspection 

Weekly 

3.3.3 Recommend an organization structure 
to establish an enduring Process Safety 

and Hazard Operability program. 

99% Compliance COR Inspection 

Weekly 

3.3.4 Identify any previous incidents, which 

had a likely potential for catastrophic 
consequences in the workplace. 

99% Compliance COR Inspection 

Weekly 

3.3.5 Identify and recommend engineering 

and administrative controls applicable 

to the hazards and their interrelationship 

such as appropriate application of 

methodologies to prevent failure of 
engineering and administrative controls. 

99% Compliance COR Inspection 

Weekly 
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3.3.6 Provide a qualitative evaluation of a 

range of possible safety and health 

effects of failure of controls on 

employees in the workplace, the 

operational impact, as well as the 

environment. 

99% Compliance COR Inspection 

Weekly 

3.4.1 Provide business smart and 

operationally cenuic u·aining 

improvements, and help detennine the 

most cost effective means for 

developing a training progran1 as well 

as training program implementation, 

conside1ing 1isk and technical 
proficiency. 

99% Compliance COR Inspection 

Weekly 

3.4.2 Develop Government approved u·aining 

course cm1iculum based on federal, 

including Department of Defense 

(DoD), DON, DLA state, and local 

requirements. Training will include 

classroom instruction, field exercises, 

drills and periodic spot-checks of 

learning. Training will include but not 

limited to Fuel Operntor Certification 

Program, HAZWOPER, Fall Protection, 

Confined Space Safety, Respirator 

Program, LOTO/FOILS, etc. 

99% Compliance COR Inspection 

Weekly 

3.5 Daily (when required) and Weekly stah1s 

reports submitted timely. 
99% Compliance COR Inspection 

Weekly 

5.2 The Contractor shall at all times 

maintain an adequate work force for the 

unintem1pted perfonnance of all tasks 

defmed within this PWS when the 
Government facility is not closed. 

99% Compliance COR Inspection 

Weekly 

 

9. DELIVERABLE SCHEDULE 
 

PWS 

SECTION 

DESCRIPTION FORMAT DISTRIBUTION DUEDAIE 

3.2.2 Provide continuing Contractor Format Send to COR via Weekly 

 evaluation and 

recoIIlIIlendations 

concerning the material 

(Word, PDF, Excel) email  

 condition and operational 

procedures for JBPHH 

DFSP. This will include 

   

 maintaining a running list    

 of all current and future 

constmction projects and 

repair. 
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3.2.6 Recommend short-term 

and long-term priorities, 

and propose work 

completion schedules for 

the Fuels Department. 

Contractor Format 

(Word, PDF, Excel) 

Send to COR via 

email 

Within first two 

weeks and Weekly 

thereafter 

3.2.7 Provide support to the 

various programs 

managers within 

NAVSUP FLCPH. 

Advisory services include 

management of both hard 

copy and electronic 

contract files and related 

information to be 

maintained in an 

electronic Government 

repository, arrangement 

of meetings, preparation 

of correspondence, and 

development of responses 

to taskers and requests for 

information 

Contractor Format 

(Word, PDF, Excel) 

Weekly meeting 

to include hard 

copies and 

documents 

maintained in an 

electronic 

Government 

repository 

Weekly 

3.3.1 Identification of hazard 

scenarios for engineering 

and systems processes 

using techniques such as 

the hazard and operability 
study. 

Contractor Format 
(Word, PDF, Excel) 

Send to COR via 
email 

Within the first 30 

days. Weekly 

updates 

3.3.3 Recommend an 

organization structure to 

establish an enduring 

Process Safety and 

Hazard Operability 

program. 

Contractor Format 

(Word, PDF, Excel) 

Send to COR via 

email 

Within the first 30 

days. Weekly 

updates 

3.4.1 Provide business smart 

and operationally centric 

training improvements, 

and help determine the 

most cost effective means 

for developing a training 

program as well as 

training program 

implementation, 

considering risk and 
technical proficiency. 

Contractor Format 

(Word, PDF, Excel) 

Send to COR via 

email 

Provide a 

comprehensive list 

of proposed 

improvements 

within the first 30 

days 

3.4.2 Develop Government 

approved training course 

curriculum based on 

federal, including 

Department of Defense 

Contractor Format 

(Word, PDF, Excel) 

Send to COR via 

email 

Weekly Updates 
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 (DoD), DON, DLA, state, 

and local requirements. 

Training will include 

classroom instruction, 

field exercises, drills and 

periodic spot-checks of 

learning. Training will 

include but not limited to 

Fuel Operator 

Certification Program, 

HAZWOPER, Fall 

Protection, Confined 

Space Safety, Respirator 

Program, LOTO/FOILS, 
etc. 

   

3.5 Daily Brief Oral daily briefs. 

Contractor Format 

(Word, PDF, Excel) for 

Weekly 

Weekly briefs 

send to COR via 

email 

Daily orally. 
Weekly in writing 

 

10. TRAVEL 

10.1. The Contractor may be required to travel in support of performance requirements. The Contractor will be 

authorized travel expenses consistent with the substantive provisions of FAR 31.205-46 and the limitation of 

funds specified in the contract. All travel requires Government approval and authorization and notification to 

the COR. Travel is estimated at 30 trips. 

 

11. SECURITY 
 

11.1. Use of cameras, video recorders, voice recorders and computers require authorization by 

installation security personnel. The contractor and subcontractor personnel shall make itself aware 

of anti-terrorism requirements and consult with installation security as to those restrictions if site 

visits are required. 

 

11.2. All Contractor employees must meet the requirements for an information technology (IT) non- 

critical sensitive level background investigation. A DD 2875 System Authorization Access Request 

(SAAR) Form will be required for access to NAVSUP Fleet Logistics Center Pearl Harbor IT 

resources. 

 

11.3. All Contractor employees will need a Common Access Card (CAC) if the Contractor will be 

working on-site or if the Contractor will be working on-site at Joint Base Pearl Harbor-Hickam. 

The individual nominated to work under this performance work statement must have the ability to 

pass a background investigation to obtain a Red Hill Fuel Facility Badge and a CAC for access to 

Government computer systems. The Government will not reimburse a Contractor for individuals 

that do not meet this requirement. Contractor’s using Government-furnished equipment are subject 

to the same terms and conditions of use as Government employees. 

 

11.4. NAVSUP Fleet Logistics Center Pearl Harbor, retains the right to request removal of any 

Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while 

assigned to this contract, conflict with the interests of the Government. 
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11.5. The Contractor employee badges shall be worn and clearly displayed on the outer garment at all 

times while on the government premises. Lost badges shall be immediately reported to the 

NAVSUP Fleet Logistics Center Pearl Harbor Security Officer. The Contractor shall ensure all 

badges are returned to the NAVSUP Fleet Logistics Center Pearl Harbor Security Office on 

resignation or termination of any employee. 

 

11.6. Work on this project may require that personnel have access to privacy and other sensitive 

information. Personnel shall adhere to the Privacy Act, Title 5 of U.S. Code, Section 552a, the 

Procurement Integrity Act, and any other applicable statutes, regulations and policies. 

 

11.7. Contractor personnel shall not divulge or release privacy data or information developed or obtained 

in the performance of this Contract, until made public or specifically authorized by the 

Government. Contractor personnel shall be required to sign non-disclosure agreements. The 

Contractor shall not use, disclose, or reproduce third part data, other than as authorized and required 

by the CO, in the performance of this Contract. 

 

11.7.1. The Contractor shall provide a list of personnel associated with this contract and provide 

signed non-disclosure agreements to the COR prior to start of performance, and as 

personnel are added or removed from the list. 

 

12. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 

12.1. The COR will participate in project meetings, represent the CO in the technical phases of the work, 

and receive deliverables, where indicated. The COR will provide technical assistance and 

clarification required for the performance of this contract. The COR will not provide any 

supervision or instructional assistance to Contractor or its personnel. 

 

12.2. The COR is not authorized to change any terms or conditions of the Contract. Changes in the 

contract requirements, price or terms and conditions shall only be made by the CO via properly 

executed modifications to the Contract. 
 

13. SUPTXT204-9400(3-19) CONTRACTOR UNCLASSIFIED ACCESS TO FEDERALLY 

CONTROLLED FACILITIES, SENSITIVE INFORMATION, INFORMATION 

TECHNOLOGY SYSTEMS OR PROTECTED HEALTH INFORMATION 

The security text does not apply in cases where the contractor/vendor does not have access to Navy Marine Corps 

Intranet (NMCI) computers, is not issued a Common Access Card (CAC) and is involved in training or other short 

term duties of less than 30 days duration that allow for the use of a visitor request. In these cases, the government 

employee must submit a Visitor Access Request (VAR) to the main gate or applicable processing entity for your 

facility and assume responsibility to escort those without CAC Credentials. 

 

This clause does not apply to non-United States (U.S.) Nationals (foreign nationals) who are contactor employees 

performing work overseas. The clause is applicable to the U.S. Nationals living in the U.S. or overseas who are 

performing work on a Navy contract. 

 

The investigation of a non-U.S. national at a foreign location must be consistent with a National Agency Check with 

Written Inquiries (NACI), to the extent possible and include a fingerprint check against the Federal Bureau of 

Investigation (FBI) criminal history database, an FBI investigations file (name check) search and a name check 

against the terrorist screening database. Also, the above cited reference notes that Foreign Nationals may not be 

granted CAC credentials until completion of their investigation and not in the interim. 
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Per Department of Defense Memorandum (DoDM) 5200.2, Department of Defense (DoD) components must initiate 

and ensure completion of a background investigation before applying the credentialing standards to a non- U.S. 

national at a foreign location. The background investigation must be favorably adjudicated before a CAC can be 

issued to a non-U.S. national at a foreign location. The type of background investigation may vary based on standing 

reciprocity treaties concerning identity assurance and information exchanges that exist between the U.S. and its 

allies or agency agreements with the host country. 

 

CONTRACTOR UNCLASSIFIED ACCESS TO FEDERALLY CONTROLLED FACILITIES, 

SENSITIVE INFORMATION, IT SYSTEMS OR PROTECTED HEALTH INFORMATION 

 

Executive Order 13467, Reforming Processes Related to Suitability for Government Employee, Fitness for 

Contractor Employees and Eligibility for Access to Classified National Security Information, Homeland Security 

Presidential Directive (HSPD)-12, requires government agencies to develop and implement Federal security 

standards for Federal employees and contractors. The 5 CFR 32 Part 157 in concert with DoD Manual 1000.13, Vol 

1, implements the Federal Standards. 

 

APPLICABILITY 

 

This text applies to all DoD sponsored individuals who require CAC eligibility (or login and P/W if acceptable per 

contract) for: Physical access to DoD facilities or non-DoD facilities on behalf of DoD; Logical access to 

information systems (whether on site or remotely); or remote access to DoD networks that use only the CAC logon 

for user authentication, or access to sensitive and protected information. This applies to the Office of the Secretary 

of Defense (OSD), the Military Departments, the Office of the Chairman of the Joint Chiefs of Staff and the Joint 

Staff, the Combatant Commands, the Office of the Inspector General of the DoD, the Defense Agencies, the DoD 

Field Activities and all other organizational entities within the DoD (hereinafter referred to collectively as the "DoD 

Components"). 

 

Each contractor employee providing services at a Navy command under this contract is required to obtain a DoD 

CAC. Additionally, depending on the level of computer/network access, the contract employee will require a 

successful investigation as detailed below. 

 

ACCESS TO FEDERAL FACILITIES 

 

Per HSPD-12 and implementing guidance, all contractor employees working at a federally controlled base, facility 

or activity under this clause will require a DoD CAC. When access to a base, facility or activity is required, 

contractor employees shall in-process with the Command's Security Manager (CSM) upon arrival to the command 

and shall out-process prior to their departure at the completion of the individual's performance under the contract. 

 

START-UP PERIOD 

 

All contractor resource onboarding documents must be submitted via the prime contractor. The prime contractor 

shall make all necessary preparations to assume full responsibility for productive performance as of the performance 

start date. 

 

Definition of "productive": 

 

a. Visit Authorization Request (VAR) 

 

b. Contractor Information Sheet (CIS) 

c. FD-258 Fingerprint Card 

 

d. Completed Electronic Investigation (EQIP) 

 

e. All contractor resource(s) must have an active Joint Personnel Adjudication System (JPAS) profile 
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f. Common Access Card (CAC) 

 

Note (1): Invoicing by the contractor will begin as of the commencement of the performance period of services and 

no reimbursement will be paid by the government for efforts expended during the start-up period. 

 

Note (2): Foreign Nationals are not allowed access to the functional/system side of Enterprise Resource Planning 

(ERP). 

 

ACCESS TO DOD INFORMATION TECHNOLOGY (IT) SYSTEM 

 

In Accordance With (IAW) Secretary of the Navy (SECNAV) M-5510.30, contractor employees who require access 

to Department of the Navy (DoN) or DoD networks are categorized as IT-I, IT-II, or IT-III. The IT-II level, defined 

in detail in SECNAV M-5510.30, includes positions which require access to sensitive information. Sensitive 

information includes information protected under the Privacy Act, to include PHI. All contractor employees under 

this contract who require access to Privacy Act protected information are therefore categorized no lower than IT-II. 

IT Levels are determined by the requiring activity's Command Information System Security Manager 

(ISSM)/Information Assurance Manager (IAM). 

 

Contractor employees requiring privileged or IT-I level access, (when specified by the terms of the contract) require 

a Single Scope Background Investigation (SSBI) or T5 or T5R equivalent investigation, which is a higher level 

investigation than the National Agency Check (NAC) with Law and Credit (NACLC)/T3/T3R described below. Due 

to the privileged system access, an investigation suitable for High Risk national security positions is required. 

Individuals who have access to system control, monitoring, or administration functions (e.g. system administrator, 

database administrator) require training and certification to Information Assurance (IA) Technical Level 1, and must 

be trained and certified on the Operating System (OS) or Computing Environment (CE) they are required to 

maintain. 

 

Access to sensitive IT systems is contingent upon a favorably adjudicated background investigation. When access to 

IT systems is required for performance of the contractor employee's duties, such employees shall in-process with the 

Navy CSM and ISSM/IAM manager upon arrival to the Navy command and shall out-process prior to their 

departure at the completion of the individual's performance under the contract. Completion and approval of a 

System Authorization Access Request Navy (SAAR-N) form is required for all individuals accessing Navy IT 

resources. The decision to authorize access to a government IT system/network is inherently governmental. The 

contractor supervisor is not authorized to sign the SAAR-N; therefore, the government employee with knowledge of 

the system/network access required or the CCOR shall sign the SAAR-N as the supervisor. 

 

The SAAR-N shall be forwarded to the CSM at least thirty (30) days prior to the individual's start date. Failure to 

provide the required documentation at least thirty (30) days prior to the individual's start date may result in delaying 

the individual's start date. 

 

When required to maintain access to required IT systems or networks, the contractor shall ensure that all employees 

requiring access complete annual Cyber Awareness training, and maintain a current requisite background 

investigation. The contractor's security representative shall contact the CSM for guidance when reinvestigations are 

required. 

 

INTERIM ACCESS 

 

The CSM may authorize issuance of a DoD CAC and interim access to a DoN or DoD unclassified 

computer/network upon a favorable review of the investigative questionnaire and advance favorable fingerprint 

results. When the results of the investigation are received and a favorable determination is not made, the contractor 

employee working on the contract under interim access will be denied access to the computer network and this 

denial will not relieve the contractor of his/her responsibility to perform. 
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DENIAL OR TERMINATION OF ACCESS 

 

The potential consequences of any requirement under this clause including denial or termination of physical or 

system access in no way relieves the contractor from the requirement to execute performance under the contract 

within the timeframes specified in the contract. Contractors shall plan ahead in processing their employees and 

subcontractor employees. The contractor shall insert this clause in all subcontracts when the subcontractor is 

permitted to have unclassified access to a federally controlled facility, federally-controlled information 

system/network and/or to government information, meaning information not authorized for public release. 

 

CONTRACTOR'S SECURITY REPRESENTATIVE 

 

The contractor shall designate an employee to serve as the contractor's security representative. Within three (3) work 

days after contract award, the contractor shall provide to the requiring activity's Security Manager and the CO, in 

writing, the name, title, address and phone number for the contractor's security representative. The contractor's 

security representative shall be the primary point of contact on any security matter. The contractor's security 

representative shall not be replaced or removed without prior notice to the CO and CSM. 

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR 

CONTRACTORS ASSIGNED TO NATIONAL SECURITY POSITIONS OR PERFORMING SENSITIVE 

DUTIES 

 

Navy security policy requires that all positions be given a sensitivity value based on level of risk factors to ensure 

appropriate protective measures are applied. Contractor employees under this contract are recognized as Non- 

Critical Sensitive [ADP/IT-II] positions when the contract scope of work require physical access to a federally 

controlled base, facility or activity and/or requiring access to a DoD computer/network, to perform unclassified 

sensitive duties. This designation is also applied to contractor employees who access Privacy Act and PHI, provide 

support associated with fiduciary duties, or perform duties that have been identified as National Security Positions. 

At a minimum, each contractor employee must be a US citizen and have a favorably completed NACLC or T3 or 

T3R equivalent investigation to obtain a favorable determination for assignment to a non-critical sensitive or IT-II 

position. The investigation consists of a standard NAC and a FBI fingerprint check plus law enforcement checks and 

credit check. Each contractor employee filling a non-critical sensitive or IT-II position is required to complete: 

 

• SF-86 Questionnaire for National Security Positions (or equivalent Office of Personnel Management 

(OPM) investigative product) 

• Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission 

• Original Signed Release Statements 

 

Failure to provide the required documentation at least thirty (30) days prior to the individual's start date shall result 

in delaying the individual's start date. Background investigations shall be reinitiated as required to ensure 

investigations remain current (not older than ten (10) years) throughout the contract performance period. The 

contractor's security representative shall contact the CSM for guidance when reinvestigations are required. 

Regardless of their duties or IT access requirements ALL contractor employees shall in-process with the CSM upon 

arrival to the command and shall out-process prior to their departure at the completion of the individual's 

performance under the contract. Employees requiring IT access shall also check-in and check-out with the Navy 

command's ISSM/IAM. Completion and approval of a SAAR-N form is required for all individuals accessing Navy 

IT resources. The SAAR-N shall be forwarded to the Navy CSM at least thirty (30) days prior to the individual's 

start date. Failure to provide the required documentation at least thirty (30) days prior to the individual's start date 

shall result in delaying the individual's start date. 

 

The contractor shall ensure that each contract employee requiring access to IT systems or networks complete annual 

Cyber Awareness training, and maintain a current requisite background investigation. Contractor employees shall 

accurately complete the required investigative forms prior to submission to the CSM. The CSM will review the 

submitted documentation for completeness prior to submitting it to the OPM; Potential suitability or security issues 

identified may render the contractor employee ineligible for the assignment. An unfavorable determination is final 

(subject to SF-86 appeal procedures) and such a determination does not relieve the contractor from meeting any 
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contractual obligation under the contract. The CSM will forward the required forms to OPM for processing. Once 

the investigation is complete, the results will be forwarded by OPM to the DoD Central Adjudication Facility (CAF) 

for a determination. 

 

If the contractor employee already possesses a current favorably adjudicated investigation, the contractor shall 

submit a VAR via the JPAS or a hard copy VAR directly from the contractor's security representative. Although the 

contractor will take JPAS owning role over the contractor employee, the Navy command will take JPAS "Servicing" 

role over the contractor employee during the hiring process and for the duration of assignment under that contract. 

The contractor shall include the IT position category per SECNAV M- 5510.30 for each employee designated on a 

VAR. The VAR requires annual renewal for the duration of the employee's performance under the contract. 

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR 

CONTRACTORS ASSIGNED TO OR PERFORMING NON-SENSITIVE DUTIES 

 

Contractor employee whose work is unclassified and non-sensitive (e.g., performing certain duties such as lawn 

maintenance, vendor services, etc...) and who require physical access to publicly accessible areas to perform those 

duties shall meet the following minimum requirements: 

 

• Must be either a U.S. citizen or a U.S. permanent resident with a minimum of 3 years of legal residency in the U.S. 

(as required by the Deputy Secretary of Defense DTM 08-006 or its subsequent DoD Instruction (INST)) and • Must 

have a favorably completed NACI or T1 investigation equivalent including a FBI fingerprint check prior to 

installation access. 

 

To be considered for a favorable trustworthiness determination, the CSR must submit for all employees each of the 

following: 

 

• SF-85 Questionnaire for Non-Sensitive Positions 

• Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission) 

• Original Signed Release Statements 

 

The contractor shall ensure each individual employee has a current favorably completed NACI or T1 equivalent 

investigation, or ensure successful FBI fingerprint results have been gained and investigation has been processed 

with OPM. 

 

Failure to provide the required documentation at least thirty (30) days prior to the individual's start date may result 

in delaying the individual's start date. 

 

* Consult with your CSM and ISSM/IAM for local policy when IT-III (non-sensitive) access is required for non- 

U.S. citizens outside the U.S.* 

 

**Alternative language which may be included as appropriate: 

Contractor and all Contractor personnel with access to or responsibility for XXXXXX of this contract shall comply 

with DoD Directive 8500.1E IA, DoDI 8510.01 Risk Management Framework (RMF) for DoD IT, DoD Directive 

5400.11 DoD Privacy Program, DoD 5200.2-R Personnel Security Program and HSPD 12. 

 

X.1 Be CAC ready at the IT Level II prior to reporting for work. 

 

X.2 At minimum, all contractor personnel must possess/maintain a favorable Tier 3 investigation; formerly a NAC 

with Local Agency Check and Credit Check (NACLC). This requirement is critical in order to access the data base 

systems within NAVSUP. It is Contracting Companies; responsibility to ensure that 100% of the contractors have 

the Tier 3 investigation/IT Level II. In addition, interim approval of clearances is not authorized. 

 

X.3 Be citizens of the U.S. 
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X.4 If at any time, any contractor person requiring a CAC is unable to possess/maintain an adjudicated Tier 3 

investigation, the contractor shall immediately notify the NAVSUP COR to coordinate removal of such a person 

from work under this contract. 

 

X.5 Contractor personnel with access to or responsibility for nonpublic government data under this contract must 

comply with HSPD-12 Personal Identity Verification (PIV) issuance requirements, known as the CAC for 

NAVSUP. 

 

CONTRACTOR COVID MINIMIZATION PLAN 

 

The Contractor shall take steps to minimize the spread of Covid 19 in accordance with the Centers for Disease 

Control and Prevention (CDC), JBPHH, State and Local guidance. 

 

14. POINTS OF CONTACT 

14.1. CO: 
 

Name: 

Address: 

 

 

Phone #: 

Email: 

 

 
Naval Supply Systems Command, Fleet Logistics Center, Pearl Harbor Regional Contracting 

Department, Code 201A 

1942 Gaffney Street, Suite 100, Building 475, 2nd Floor 

JBPHH, HI 96860-4549 

 

14.2. COR: Provided via separate correspondence. 

 

14.2.1. The COR will participate in project meetings, represent the CO in the technical phases of the work, and 

receive deliverables, where indicated. The COR will provide technical assistance and clarification required for 

the performance of this contract. The COR will not provide any supervision or instructional assistance to 

Contractor or its personnel. 

 

14.3. Technical Point of Contact: 
 

Name: 

Address: 

 

 

Phone #: 

Email: 

 

 
Naval Supply Systems Command, Fleet Logistics Center, Pearl Harbor Regional Contracting 

Department, Code 201A 

1942 Gaffney Street, Suite 100, Building 475, 2nd Floor 

JBPHH, HI 96860-4549 

 


